FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF MAY 14, 2012

EA co RTE WORK DESCRIPTION ENGR'S EST | wo ‘ PE [AsB| RTL | AD ‘ 80 | ‘ o8 et ‘ DVBE GOAL | ‘ COMMENTS
D AND UPCOMING PROJECTS
265901 Aa.SCl 8510120 [Replace domaped overhend s $640,000] 100 02/15/2012] 042312012 | FHAHHHHE 500
265601 T Hot mix asphalt (bonded wearing course -gap graded) overlay. 53250000 80 013112012 0411612012 it 300
283821 resk eshgnment nsall platsand imigton,esabsh planing $2320000 1435 (1250 12120/2011 0410212012 skt 1200
2ET0L N, S SSASATEE 37 TS opais Hanor NS e LED $790,000 70 031212012 0412312012 ki 500
£550 sci Place asphalt-rubber seal coal. 52370000 40 0113012012 0411612012 300
F Son P Il e s $300000 40 OLIL712012 0610412012 ittt 13.00
154201 sci 85 Widen ramps, install ramp meters and traffc operation systems. 7500000 550 | 250 0410472012 0610412012 _ it 10.00
012071 sk 80 Consiruct Bridge, Roadways, Electrical, Buildings and Remove Bridges | $114.000000 1200 | 0 | A+B 03/12/2012 04/00/2012 ittt incentive DVEE partcipation incentive up to $250,000
TOTAL  $131370,000
EA co RTE WORK DESCRIPTION ENGR'S EST | wo ‘ PE [AsB| RTL | AD ‘ 80 | DAYS BID Low BID Low BIDDER ‘ UDBEIDEE ‘ DVBE GOALS |UDBE/DBE CERT‘D\/BE CERT| ‘ COMMENTS
[PROJECTS BID OPENED | CURRENTLY AWAITING AWARD
262301 c VarReplace approach siabs and joint seals, and rat bridge deck. $1552.256 110 91152011 | 1272772011 | 1/31/2012 $1,656,658 TRUESDELL CORPORATION OF CALIFORNIAING 1200 Recenved o rights evaluation on 0372772012
235641 scism 101 Widening roadway with AC and place Al $10026092 200 | 250 A+B 8312011 3512012 | 41012012 0 $7,049,052 GRANITE CONSTRUCTION COMPANY 13.00
1E8201 c 680 Porand Cement Concrete grinding, grooving and slab replacement 51357600 80 211312012 | 312612012 | 411712012 $1.183,720 PROFESSIONAL CONSTRUCTION SERVICES INC 300 330
169401 cc 4 Widen reeway to 8 lanes, reconsiruct A St. UC, ret. and sound vils $59.187,587 660 12312012 212712012 | 41812012 $52,222,222 BAY CITIESIMYERS JV Incentive DVEE participation incentive up (o $250,000
3E1001 Aa 185 Cold plane pavement and place hot mix asphalt (type A). $497.420 30 312012 | 3/19/2012 | ar24/2012 $365.718 C F ARCHIBALD PAVING INC 500
262701 Son 12 Cold plane asphalt concrete and bonded wearing corse overlay. 821476 45 20812012 | 311002012  4/2412012 $649,442 WINDSOR FUEL COMPANY 500
260701 sci 82 Cold plane and place hot mix asphalt (open graded). 51910645 90 21172012 | 4212012 ai25/2012 $1,642,885 TOP GRADE CONSTRUCTION INC 1100
4A07UL Al 580 Consttruck clmbing lane, ret. walls, and rehab traveled way. $56,649,848 600 131/2012  3/5/2012  4125/2012 $37,473,039 DESILVA GATES CONSTRUCTION LP 10.00
292261 Aa 80 Consiruct muli-purpose tail & bikeway.with ret il 6661028 850 | 750 A+B 1US012011 3/12/2012 | 5/1/2012 100 $5.448,885 TOP GRADE CONSTRUCTION 1000
266501 Nap 121 Cold plane and overtay with rubberized hot mix (gap graded) 52617505 60 1242012 41902012 | 51212012 $2,658,171 MASCON INC ARGONAUT CONSTRUCTORS JOINT VENTURE 9.00
265101 Mim 1 Bonded wearing course (gap graded) overl 3380851 70 21212012 | 4912012 | Sf2/2012 $3,839,673 WINDSOR FUEL COMPANY 300
37201 sM 1 Installef turn channelization | $432,000 40 20112012 | 4/16/2012 | 5/8/2012 $355.262 HALF MOON BAY GRADING & PAVING INC 13.00
265401 sM ) Cold plane pavement and overlay with bonded wearing course. 52416160 50 211612012 411612012 | 5/8/2012 $2,074,091 PAVEX CONSTRUCTION DIVISION 9.00
266301 sm 280 Cold plane pavement and place rubberized hot mix asphalt (qap graded). 813,427 45 172302012 41162012 | 5/9/2012 $694,556 GRANITE CONSTRUCTION COMPANY 10.00
265301 son 1 Bonded wearing course overlay. 2697605 60 11/16/2011 411612012 5/9/2012 52,898,741 WINDSOR FUEL COMPANY 300
TOTAL  $151031400 TOTAL  $120214116
EA 'APPARENT LOW BIDDER APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
262301 TRUESDELL CORPORATION OF CALIFORNIA INC ABSL SIERRA TRAFFIC MARKINGS MARTIN GENERAL ENGINEERING INC,RE SERANO, FARWEST SAFETY INC.
235641 | GRANITE CONSTRUCTION COMPANY ALL STEEL, BROWN & SESTER, ED SAFETY, FARWEST SAFETY, FRANK MEDINA, GERCO, JJ NGUYEN, JOE HEIM, LML ENTERPRISES, SPIRIT ROAD OIL, TCG, VANGUARD
168201 PROFESSIONAL CONSTRUCTION SERVICES INC D & B EQUIP AND SUPPLY, GLOBAL ENVIRONMENTAL SERVICES, GLOBAL ROAD SEALING, LINEAR OPTIONS, SCHOTKA COAST, TELTER OIL, TRAFFIC LOOPS CRACKFILLING
169401 BAY CITIESIMYERS JV ALAMILLO REBAR, AVAR, BAY AREA DRILLING, CENTERLINE, CLEVELAND WRECKING, MID STATE BARRIER, OLIVEIRA FENCE, R E MAHER, SCHWAGER DAVIS, ST FRANCIS ELECTRIC, WILLIAMS MASONRY
3E1001 C F ARCHIBALD PAVING INC ALL COUNTIES TRUCKING, BAYSIDE STRIPE & SEAL, GRAHAM CONTRACTORS, ST. FRANCIS ELECTRIC, STATEWIDE TRAFFIC & SAFETY
262701 WINDSOR FUEL COMPANY ANRAK CORP, LINEAR OPTIONS INC, ST FRANCIS ELECTRIC
260701 TOP GRADE CONSTRUCTION INC ADANTA, LINEAR OPTIONS, SAN FRANCISCO TRANSPORT, SEQUOIA CONSULTANTS, ST FRANCIS ELECTRIC, STATEWIDE SAFETY
4A07UL  DESILVA GATES CONSTRUCTION LP BENTANCOURT BROTHERS CONST, CARLSON CONST, DRILL TECH DRILLING AND SHORING, EAGLELIFT, HAYWARD BAKER, L M L ENTERPRISE, LINEAR OPTIONS, MIDSTATE BARRIER, PRESTON PIPELINES, R E MAYER, VANGUARD CONST, VANGUARD CONST, VANGUARD CONST, VIKING CONST
292261 TOP GRADE CONSTRUCTION CENTERLINE, GREEN VISTA LANDSCAPE, J J NGUYEN, MALCOLM DRILLING, OLIVIERA FENCWE, PIRIMELI ELECTRIC, R E MAHER, R E SERRANO, SCHOTKA CONST
266501 MASCON INC ARGONAUT CONSTRUCTORS JOINT VENTURE ANRAK, CHRISP CO, MIKE BROWN ELECTRIC, PACIFIC NORTHWEST
265101 WINDSOR FUEL COMPANY ANRAK CORP, GLOBAL ENVIRONMENTAL, LINEAR OPTIONS INC, MCK SERVICES, ST FRANCIS ELECTRIC
3A7201  HALF MOON BAY GRADING & PAVING INC AC DIKE CO, ABSL CONSTRUCTION, APPIAN UDBE SWPPP, CHRISP COMPANY, CMC TRAFFIC CONTROL SPECIALITIES, D&S TRUCKING LLC, LABAT'S TREE CARE
265401 PAVEX CONSTRUCTION DIVISION APPIAN UDBE SWPPP, AUSTIN ENTERPRISE, BL EQUIPMENT, LINEAR OPTIONS, LOOP INSTALLATION REPAIR, SCHOTKA CONSTRUCTION, WINSOR FUEL
266301 GRANITE CONSTRUCTION COMPANY LINEAR OPTIONS, MBI
265301 WINDSOR FUEL COMPANY LINEAR OPTIONS
. AWARD UDBEIDBE AWARDED
EA co RTE WORK DESCRIPTION ENGR'S EST | wo ‘ aB[ R | AD ‘ B0 | DAYSBID o, AWARDED TO ‘ e ‘ DVBE GOAL [UDBE/DBE CERT‘D\/BE CERT| e ‘ COMMENTS
[PROJECTS AWARDED (SINCE FORECAST SPREADSHEET DATED March 12, 2012)
2E6201 Aa 5 Replace asphalt concrete surfacing $406,880] 40.00 11812012 | 212712012 | 312712012 $337,777]M C K SERVICES INC 500 7.00 1172012
264701 sci 237 Place Micro-Surfacin $606,290 35.00 /18/20. 712012 | 32772012 $541,709 CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 500 7490 1112012
211401 M 8 Install centerline rumble strip. $661,165 80.00 10162011 3/5/2012 | 312812012 389,755 PAVEX CONSTRUCTION DIVISION 7.00 880 4212012
061401 sci 85 Improve drainage faciltes; $394,000 40.00 1171022011 212712012 | 312012012 $301,000 PAVEX CONSTRUCTION DIVISION 1100 1200 113120
264601 sci 130 Place asphalt-rubber seal o $598,480 30.00 12012 212712012 312112 751,751 INTERMOUNTAIN SLURRY SEAL INC 500 500 411612012
1E2401 sm 1 Reaatacng wih ht i asphl (onded wearng course). 1,089,676 45.00 11712012 | 20202012 | 311312012 $1,140,952 OGRADY PAVING | 3.00 3.00 411812012
E4501 M 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40.00 12012 3/512012 | 4l4201: 336,892 SYNERGY PROJECT MANAGEMENT INC 500 6.00 412512012
264901 M 1 Rubberized hot mix asphalt (gap graded) overlay. 51184745 50.00 12012 3/52012 | 4l3120: $1,147,415 MCK SERVICES IN 3.00 3.00 412512012
485901 sm 84 Consiruct ieback wall. $L607.474 37000 | 250 12M712011 | 202712012 | 312712012 $1.351,541 ROBERT A BOTHMAN INC 1100 490 412512012
40231 M 82101 Installraffc operation system infrastructure. $8.737,820 240.00 12012 3512012 | 4I3/201: $5.447,373 MIKE BROWN ELECTRIC CO 500 412512012
E2601 Sol 80,680 Methacrylate deck, replace joint seal, place polyester concree. $977,048 65.00 911972011 352012 | 4/4/2012 $917,725 LEGG INC 500 560 126120
266001 sci 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,57540.00 2012 | 3i1212012 41012012 $614,198 SYNERGY PROJECT MANAGEMENT INC 500 520 42712012
264301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt $828,404 30.00 1242012 3/52012 | 411012012 785,298 SYNERGY PROJECT MANAGEMENT INC 500 500 42712012
264401 Aa 680 Replace existing concrete pavemen $370,337 40.00 13112012 31212012 | 411112012 $321,185 ANOZIRA INC 500 9.00 413012012
264801 M 92 Rubberized warm mix asphalt gap graded overlay. $737.965 45.00 2012 | 311212012 41712012 $646.490 G BORTOLOTTO & CO INC 500 5.10 513120
265901 son 12 Cold plane asphalt concrete pavement and overlay vih hot mix asphal $940,430 50.00 2112012 | 31212012 41712012 $689,200 SYNERGY PROJECT MANAGEMENT INC 500 5.10 513120
2Ro001 Aa 13 Cold plane and place bonded wearing course. 1410550 45.00 2012 | 311212012 41712012 $1,273,003 SYNERGY PROJECT MANAGEMENT INC 300 330 s/ar2012
E6401 Son 121 Place rubberized hot mix asphalt (gap graded). 51200160 50.00 1182012 | 202712012 | 312812012 $1,226,850 GHILOTTI CONSTRUCTION COMPANY INC 3.00 320 1201
266301 M 8 Replace hot mix asphalt. $320,500 40.00 2112012 | 31972012 4/18/2012 253,357 PAVEX CONSTRUCTION DIVISION 500 930
266101 Aa 580 Slaband hot mix asphalt replacemen. $415,297 50.00 211/2012 | 31212012 4/11/2012 5288,290 ANOZIRA INCORPORATED 500 9.00 5/10/2012
TOTAL  $23846120 TOTAL  $18,764,770
EA AWARDED TO [APPARENT LOW BIDDER'S LISTED SUBS AT TIME OF BID
266201 |M CK SERVICES INC BAYSIDE STRIPE & SEAL, K R C SAFETY, LOOP INSTALLATION & REPAIR, SANTORO TRANSPORTATION
264701 |CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC FARWEST SAFETY INC, GLOBAL ENVIRONMENTAL NETWORK INC, KRC SAFETY CO INC, LINEAR OPTIONS INC, RUBBERIZED C FILLER SEALANT INC
201401 [PAVEX CONSTRUCTION DIVISION AUSTIN ENTERPRISE, CHRISP CO, CHRISP CO, KRC SAFETY CO
0G1401  |PAVEX CONSTRUCTION DIVISION CARTERS TRUCKING, CHRISP COMPANY, & TRUCKING, R CONSTRUCTION, JOE HEIM INCORPORATED, K &.G CONCRETE PUMPING, MOORE SWEEPING, NITTA EROSION CONTROL
264601 |INTERMOUNTAIN SLURRY SEAL INC AUSTIN ENTERPRISES, FARWEST SAFETY, LINEAR OPTIONS, TITAN DVBE, WELLS SWEEPIN
12401 [OGRADY PAVING INC P50, CHRISP 00, BVERSIFIED CONGHESE CUTTING, DVBE TRUGKIG, SFORGE REED STATEWIDE TRAFFIC SAFETY ESIGH
264501 |SYNERGY PROJECT MANAGEMENT INC HIGHWAY SPECIALTY COMPANY, SAFETY STRIPING SERVICE INC
3 264901  |MCK SERVICES INC APCO, BOND BLACKTOP, LINEAR OPTIONS, PACIFIC NORTHWEST OIL, SAMBRANO TRAFFIC CONTROL
g 455901 |ROBERT A BOTHMAN INC ACDIKE CO, ACL, APPAIAN UDBE SWPPP, CAMBUN STEEL, D & M TRAFFIC, DURAN & VENABLES, R & B PROTECTIVE COATINGS, SUPER SEAL & STRIPE
E 4A9231  |MIKE BROWN ELECTRIC CO ADVANCED CUTTING AND PAVING, CAL VET, FORWARD ASSOCIATES, GLOBAL ENVIRONMENTAL, GRANITE ROCK PAVEX, ROAD TECH, STATE WIDE SAFETY
H 262601 |LEGG INC CHRISP COMPANY, EXTREME PRESSURE, FARWEST SAFETY INC, WESTERN STRUCTURES
266001  |SYNERGY PROJECT MANAGEMENT INC CHRISP COMPANY. HIGHWAY SPECIALTY CO CONST AREA SIGNSC
264301  |SYNERGY PROJECT MANAGEMENT INC CHRISP COMPANY, SCHOTKA CONSTRUCTION INC
264401 |ANOZIRA INC RE SERRANO INC, SUPER SEAL & STRIPE
264801 |G BORTOLOTTO & CO ING ALL COUNTIES TRUCKING, CAL VET SERVICES, CHRISP CO, DIVERSIFIED CONCRETE CUTTING
265901  |SYNERGY PROJECT MANAGEMENT INC ACDIKE CO, SANTORO TRANSPORTATION INC, SCHOTKA CONST INC, SIERRA TRAFFIC MARKING IN
2R0901  |SYNERGY PROJECT MANAGEMENT INC CHATSP CoNPANY. GEORGE REED CONSTRUGION, SANTORD TRANSPORATION NG, ST FRANGIS ELECTHIC, STATEWIDE TRAFFIC SAFETY AND SIGRS
266401 |GHILOTTI CONSTRUCTION COMPANY INC CHRISP CO, ST FRANCIS ELECTRICAL
266301 |PAVEX CONSTRUCTION DIVISION CHRISP COMPANY, FONSECA MCELROY GRINDING, GLOBAL ENVIRONMENTAL NETWORK, GRAHAM CONTRACTORS, SANTORO TRANSPORTATION
266101 | ANOZIRA INCORPORATED MCK SERVICES, R E SERRANO INC
[ Information also available at: http: dot. html |
. CTCVote
EA co RTE WORK DESCRIPTION ENGR'S EST | wo ‘ PE |A+8| RTL | o | ‘ ‘ | ‘ COMMENTS
[PROJECTS READY TO LIST BUT NOT FUNDED YET
270801 M 92280 Replacement planiing 1540000 875 750 472072011 Voted in 6/23/11 Funds expired, Per OF HQ database "Bid Opening has been postponed indefnitely”
357511 Son 1 Replace existing culvert by pipe ramming SL170000 60 O 5/31/2011 This project will be UNP/Per CFD * UNPAR request MEMO in progress: "
014071 Al 80 Perform Highway Planting and InstallIigation System $840000 870 750 6/1/2011 6/26/2012 potentia
452701 cC 24 Install downdrain, grading. and repair existing culvert $410000 45 6/30/2011 Advanced Delivery.Potential 7/26/12 or 8/23/12 CTC
453701 Ala 580 Construct tangent pile wall $450000 85 7/15/2011 Advanced Delivery.Poteniial 7/26/12 or 8/23/12 CTC
387521 Son 1 Replace culvert and instal rock siope protection. $360000 45 11/3/2011 Advanced Delivery.Potential 7126/12 or 8/23/12 CTC
450601 SCI 85 Soil densifcation with polyurethane maerial, cold pane AC pavement 170000 30 11/16/2011 Advanced Delivery. Potential 7/26/12 or 8/23/12 CTC
355701 Mm 1 Replace culvr, instal rock siope protection, and highway planting 5335000 285 250 121112011 Advanced Delivery.Potential 7126/12 or 8/23/12 CTC
358301 SCI 17 Construct drainage system and slope repair 5311000 50 11972012 Advanced Delivery.Potenial 7/26/12 or 8/23/12 CTC
3A7761 AlaCC 80 Widen ramps and insiall ramp metering system. $5600000 375 0 30512012 52312012

page1/8

Downloaded from HQOE Database on 05/14/2012



FORECAST OF UPCOMING CONSTRUCTION PROJECTS IN DISTRICT 4 AS OF MAY 14, 2012

451201 |SM 35 Construct Tangent Wall and Embankment Repair $480,000 84) 3/15/2012|Advanced Delivery.Potential 7/26/12 or 8/23/12 CTC
455301 M 1 INSTALL SLOPE PROTECTION AND HIGHWAY PLANTING $300000 285 250 3/29/2012 Advanced Delivery.Potential 7/26/12 or 8/23/12 CTC
153001 Ala 92,880 Widen ramps, construct retaining walls, and install ramp metering. $3,746,000 220 471012012 4126/2012

3AT771 AlaCC 80 Installation of Truss Structures, State-Furnished electronic signs. $20,120,000 460 4/16/20125/23/2012

2908E1 Ala 580 Roadway Widening and Rehabilitation $50,200000 485 O0A+B | 4/18/2012 4/26/2012

3A9211 Ala 880 Widen freeway, replace overcrossings, and reconstruct ramps/roads. ) $45000000 840 OA+B | 412012012 4/26/2012

3A23U1 Son 101 ‘Widen rdwys and ramps, place HMA, const SWs, widen and const bridges  $27,000000 725 250 41232012 4126/2012

450301 Nap 128 Replace roadway section with lightweight concrete and upgrade drainage $1,115000 330 250 5/1/2012 6/28/2012 potential

151131 Ala 238,580 Install ramp metering and TOS elements. $7.318000 350 0 5/1/2012 5/23/2012

0G1701 SM 1 Install signal and lighting. $339,000 50 5/4/2012_6/28/2012 _potential

2640U1 Son 101 Construct Petaluma Blvd South Interchange, Replace Petaluma River Br $66,000,000 780 5/9/2012 5/23/2012

264071 Mm 101 Modify Overcrossing $27,000,000 575 5/14/2012 5/23/2012

TOTAL Estimated Cost  $259,834,000

EA co RTE WORK DESCRIPTION ENGR'S EST | wo ‘ PE | A+B | ‘ | ‘ ‘ ‘ | ‘

PROJECTS UNDER SACRAMENTO OFFICE ENGINEER REVIEW (NOT RTL YET)

450201 Nap 29 Construct tie-back wall, soil-nail wall, and upgrade drainage. $1,920000 920 | 720 | A+B
4G1001 Ala 680 Ramp widening,ramp metering, TOS elements, and retaining walls $4,800,000 200 A+B
4A3201 sM 101,280 Construct metal beam guard rail $3,230,000 100

4A2501 Sol 80 Install metal beam guard rails $3,370,000 100 A+B
3A9221 Ala 880 ‘Widen mainline and bridge for HOV lane $28,000000 625 | 250
3A3301 Son 12 ‘Widen shoulder and install traffic signal. $817,262 120

2A4401 scl 152 Place & widen HMA rdwy, const soil nail walls, RWs & left turn lane. $7,731981 385 | 0 AB
2908V1 Ala 580 Widen freeway, bridges, and HMA surfacing. $30,000,000 480 A+B
2908C1 Ala 580 Roadway Widening and Rehabiliation. $63,182000 520 | 0 A+B
2640L1 M 101 Roadway widening for High Occupancy Vehicle. 250 A+B
2640K1 Son 101 ‘Widen Route 101, Reconstruct Lakeville Hwy Interchange $24,700000 500 | 0  A+B
264061 M 101 Widen Bridge and HMA Roadway and Construct Median Barrier $2,890,000 120

2285H1 cc 680 ‘Widen freeway, construct retaining walls and sound walls. $24,000,000 300

165601 Ala 880 Upgrade median barrier. $2,546,000 180 A+B
162401 Son 116 Provide left tur channelization for Madrone Avenue. $860,000 70

1A3201 cc 580 Replace bridge deck, const ret wall and conc barrier, and place HMA. $15,300,000 500 | 250 A+B
153501 Sol 80 Construct Ramp metering and TOS $12,100,000 550

153201 Ala,SCl 680 ‘Widen ramps, and install traffic operations system. $12,200000 220 0O
0A7901 Ala.CC VAR Upgrade Barriers (MBGR and Concrete) $4,565,000 740

TOTAL Estimated Cost  $242,212,243

NOTE: BID INFORMATION CAN BE OBTAINED AT THE FOLLOWING WEBSITE:
htmi/
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AWARDED PROJECTS IN DISTRICT 4 TO MAY 14, 2012

AWARDED TO EA co RTE WORK DESCRIPTION ENGR'S EST | wpD ‘ PE | A+B ‘ AD BO ‘ A+BBID | BID AMT OR"A" AMT | U/DBE GOALS| DVBE GOALS‘ DBE CERT ‘ DVBE CERT ‘ AWARDED DATE

/A1'S CONSTRUCTION COMPANY 386721 sM 84 Storm damage repair and place Anchored Wire Mesh at various locations. $450,886.00 50 06/15/09 | 07/01/09 $348,583.55 7.00 12.80 07/20009
A 1'S CONSTRUCTION COMPANY Total $450,886.00 Total $348,583.55

/A J VASCONI INC 0G9601 Ala 238 Install traffic signal and construct bus concrete pads $333,00000 90 04/04/11 | 05/04/11 $427242.20 5.00 5.00 06/22/11
/A J VASCONI INC Total $333,000.00 Total $427,242.20

AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7201 scl 101 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,305,333.95 56 01/2009 | 02/25/09 $954,573.25 5.00 007 03/13/09
/AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 2A1401 SF 80,101 Replace drainage systems, bearings, and joint seals and treat deck. $6,814,83150 610 05/17/10 | 06/22/10 $5,006,108.50 8.00 0.09 1011110
/AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1E4501 sM 280 ‘Treat bridge deck with methacrylate and replace joint seals. $853,772.00 80 0U10/11 | 02/09/11 $1,172,171.50 5.00 920 04/12/11
/AMERICAN CIVIL CONTRUCTORS WEST COAST INC 1E6601 Sol,SM,SCl 780, 101 Replace reinforced concrete railing and metal fence posts and fencing. $727,249.30 105 0U10/11 | 02116/11 $852,747.50 5.00 5.60 0371111
/AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 1E7901 cc 680 Place polyester concrete and treat bridge deck with methacrylate. $631,388.12 35 032111 | 05/04/11 $947,769.10 5.00 5.80 06/09/11
AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 0E7701 Ala 880 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $3,034,634.00 107 1117/08 | 01/06/09 $2,192,319.60 5.00 0.04 01/14/09
/AMERICAN CIVIL CONSTRUCTORS WEST COAST INC Total $13,367,208.87 Total $11,125,689.45

/AMLAND CORP 151301 scl 85,87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 0 1123/09 | 12/116/09 $399,663.00 12.00 12.00 011410
/AMLAND CORP 042241 SM,Ala 92 Replace and upgrade existing 12 kV electrical switchgear. $2,802,250.00 250 05/11/09 | 12/08/09 $2,418,670.00 1.00 52.50 01/05/10
/AMLAND CORP 265501 Ala,cC 24 Ugrade existing AM/FM rebroadcast system. $783,000.00 180 02123/09 | 03124/09 $782,025.00 5.00 0.00 04/2009
/AMLAND CORP 0E7301 scl 130, 680 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $1,156,400.00 150 11/24/08 | 01/14/09 $659,374.00 5.00 464 02/03/09
/AMLAND CORP 0E4601 Ala 580 Non-Landscaped Weed Control $129,90000 6 11/24/08 | 01128/09 $89,500.00 5.00 5.00 02/11/09
/AMLAND CORP 1E8501 scl 101, 130, 237 Treat bridge decks with methacrylate and replace joint seals. $504,489.90 50 121310 | ou11/11 $482,225.40 5.00 9.10 02/18/11
/AMLAND CORPORATION 1E8401 scl 237, 680 Treat bridge deck with methacrylate and place polyester concrete. $389,166.30 45 12027710 | 02/01/11 $395,569.72 5.00 5.00 03/28/11
/AMLAND CORP 1E5801 | SF,SM,SCISCr VAR Modify xenon changeable message sign to light emitting diode. $755,00000 77 05/04/09 | 05/26/09 $698,464.00 5.00 530 06/08/09
/AMLAND Total $7,455,056.20 Total $5,925,491.12

/ANOZIRA INCORPORATED 43601 scl 101 Replace concrete pavement. $638,423.00 40 04/06/09 | 05/06/09 $495,584.00 5.00 5.80 05/21/09
/ANOZIRA INCORPORATED 2E3001 Sol 80 Replace Portland cement concrete slabs. $407,070.00 80 09/20/10 | 10/20/10 $358,000.00 5.00 9.10 12130110
/ANOZIRA INC 2E4401 Ala 680 Replace existing concrete pavement. $370,337.00 40 031212 | 04111/12 $321,185.00 5.00 2.00 04130112
/ANOZIRA INCORPORATED 2E6101 Ala 580 Slab and hot mix asphalt replacement. $41529650 50 031212 | 04111/12 $288,290.00 5.00 9.00 05/10/12
/ANOZIRA INCORPORATED Total $1,831,126.50 Total $1,463,059.00

/APEX FENCE CO INC 0A9131 Son 12,37,116,121  Replace metal beam guard railing and terminal systems. $959,241.00 80 07/06/09 | 08/05/09 $571,677.60 7.00 21.50 08/17/09
/APEX FENCE CO INC Total $959,241.00 Total $571,677.60

/ARGONAUT CONSTRUCTORS 1E0601 Sol 12,128 Digouts. $837,82000 45 02117/09 | 03/10/09 $470,810.00 5.00 130 03/27/09
/ARGONAUT CONSTRUCTORS 2A6301 Son 1 Roadside drainage improvement and hot mix asphalt () overlay. $453,672.00 60 05/03/10 | 05/26/10 $332,705.30 5.00 6.80 06/17/10
/ARGONAUT CONSTRUCTORS 283811 Son 116 Realign roadway and_construct retaining walls and drainage. $18281,31250 565 | 125 09/08/09 | 11/10/09 $10,972,373.50 6.00 0.10 12/14/09
/ARGONAUT CONSTRUCTORS Total $19,572,804.50 Total $11,775,888.80

BAY CITIES PAVING & GRADING INC 1E5401 Sol 29 Cold plane pavement and place rubberized hot mix asphalt (gap graded). $4,551,20050 90 03/23/09 | 04122109 $2,851,650.60 5.00 6.00 05/07/09
BAY CITIES PAVING & GRADING INC 4470U1 cc 680 REHABILITATE ROADWAY WITH CONCRETE AND HOT MIX ASPHALT $63,640,333.89 154 Y 05/17/10 | 08/04/10 46,527.35 + 154 $48,246,527.35 4.00 5.90 11/18/10
BAY CITIES PAVING & GRADING INC 253761 Ala 680 Highway Planting, Irrigation System and Environmental Mitigation $1,878,793.00 880 750 02001/10 | 05/18/10 $1,469,021.00 25.80 07/07/10
BAY CITIES PAVING & GRADING, INC 1E0901 scl 17 Place asphalt concrete surfacing and replace PCC pavement. $3,690,258.00 110 12027710 | 02/08/11 $3,502,479.70 5.00 8.80 03/03/11
BAY CITIES PAVING & GRADING INC 1E9801 cc 242 Cold plane and place hot mix asphalt. $618,130.00 50 010311 | 02/109/11 $465,153.80 5.00 7.90 031111
BAY CITIES PAVING AND GRADING INC 292271 Ala 80 Construct bikeway $2,636,740.00 1000 750 09/06/11 | 10/11/11 $1,451,223.92 3.00 430 1114111
BAY CITIES PAVING & GRADING, INC. 298301 scl 880 Widen 1-880, one lane in each direction $46,653,936.00 450 | 250 Y 08/20/11 | 10125/11 35171.69 + 200 $31,535,171.69 0.00 12114111
BAY CITIES PAVING & GRADING INC 4A5201 Ala 680 ‘The roadway to be widen and the pavement to be rehabilitated. $47,008527.90 177 Y 09/22/08 | 12/10/08 51,705.60 + 177 $34,461,705.60 04/17/09
BAY CITIES PAVING AND GRADING INC 297611 Ala 84 Widen exist Hwy and Br; construct an access Br and retaining walls. $28,705002.50 375 121211 | 02122112 $20,409,142.60 1.00 032112
BAY CITIES PAVING & GRADING INC Total  $199,382,930.79 Total $144,482,076.26

BAY LINE CUTTING & CORING INC 0E9301 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,271,914.00 100 12/08/08 | 01121/09 $663,824.68 5.00 521 01/30/09
BAY LINE CUTTING & CORING INC 0E9101 Ala 80,8492 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $667,492.00 60 12/15/08 | 01121/09 $366,090.80 5.00 527 02/03/09
BAY LINE CUTTING & CORING INC 1E3001 SFMm 101 ‘Treat bridge decks and replace joint seals. $1,456,727.06 70 0125110 | 02124110 $1,106,801.06 8.00 29.40 03/15/10
BAY LINE CUTTING & CORING INC 4A5401 Ala 880 Place polyester concrete overlay. $2,322,736.80 120 1115110 | 12/15/10 $1,750,000.00 3.00 3.60 012111
BAY LINE CUTTING AND CORING INC 1E7501 Ala 880, 980 ‘Treat bridge with methacrylate and replace joint seal assemblies. $471,42624 50 03/28/11 | 05/03/11 $577,000.00 5.00 16.00 06/09/11
BAY LINE CUTTING & CORING INC 0E5201 cc 4 TREAT BRIDGE DECK WITH MWTHACRYLATE AND REPLACE JOINT SEALS $134,88525 48 11/24/08 | 01/13/09 $88,999.00 5.00 550 02/10/09
BAY LINE CUTTING & CORING INC Total $6,325,181.35 Total $4,552,715.54

BENTANCOURT BROS CONSTRUCTION INC 040801 SF 80 Replace 15 kV electrical cable. $623,250.00 45 03/15/10 | 04/13/10 $488,900.00 41.90 05/11/10
BENTANCOURT BROS CONSTRUCTION INC Total $623,250.00 Total $488,900.00

BLAISDELL CONSTRUCTION INC 2E2501 scl 85,87,101,280 Treat bridge deck with methacrylate and replace joint seals. $473,068.10 65 10811 | 11129/11 $830,139.40 5.00 5.00 03720112
BLAISDELL CONSTRUCTION INC Total $473,068.10 Total $830,139.40

BRCO CONSTRUCTORS INC 0A9201 sM 280 Replace Safety Roadside Rest Area $4,07581500 500 | 250 05/26/09 | 07/07/09 $2,705,000.00 5.00 07/23/09
BRCO CONSTRUCTORS INC Total $4,075,815.00 Total $2,705,000.00

BUILDING CONSULTING ENGINEERS INC 0AAOLL Ala 5505 Installation of Photovoltaic Panels $304,077.00 20 02/01/10 | 03/02/10 $219,900.00 3.20 03/24/10
BUILDING CONSULTING ENGINEERS INC Total $304,077.00 Total $219,900.00

BUGLER CONSTRUCTION 042251 SM,Ala 84 Existing Expansion Joint Panels to be replaced. $2,693,670.00 80 Y 11/24/08 | 12/17/08 655470 + 80 Dz $2,655,470.00 5.00 060 01/07/09
BUGLER CONSTRUCTION $2,693,670.00 Total $2,655,470.00

CALIFORNIA ENGINEERING CONTRACTORS INC 177901 Aa 880 Overlay bridge deck, replace railing, and construct approach slabs. $6,496,306.00 80 Y 04/27/09 | 05/26/09 517,807 + 80 D¢ $6,517,807.00 4.00 0.30 06/15/09
CALIFORNIA ENGINEERING CONTRACTORS INC 44631 SF.Ala 80 Repair bridge joint seals. $403510.00 30 010410 | 01127/10 $247,000.00 0.00 02/17/10
CALIFORNIA ENGINEERING CONTRACTORS INC 0E9701 | Ala,CC,SM.SCI Var ‘Treat bridge decks with methacrylate and replace joint seals. $1,364,385.00 120 010311 | 0202111 $1,561,845.00 0.00 03/07/11
CALIFORNIA ENGINEERING CONTRACTORS INC 2E1601 scl 17 Paint steel girders. $2,181,145.00 61 Y 12005/11 | 0110/12 17,145.00 + 61 ¢ $1,517,145.00 3.00 3.60 02/03/12
CALIFORNIA ENGINEERING CONTRACTORS INC 1A5211 cc.sac 160 Bridge Seismic Retrofit $93,011,215.00 360 60 Y 12/21/09 | 03/10/10 26,343.50 + 300 $34,926,343.50 0.00 04/22/10
CALIFORNIA ENGINEERING CONTRACTORS INC 1E9701 M, Sol,Son VAR Treat bridge deck with methacrylate and place polyester concrete. $2,129,126.84 155 12005111 | 0U10/12 $2,452,308.40 3.00 3.10 03720112
CALIFORNIA ENGINEERING CONTRACTORS INC Total  $105,585,687.84 Total $47,222,448.90

CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 1E1201 scl 9 Resurface roadway with micro-surfacing. $809,251.00 45 04/20/09 | 05/19/09 $712,192.80 5.00 090 06/02/09
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC 2€4701 scl 237 Place Micro-Surfacing. $606,290.00 35 02127112 | 03127112 $541,708.70 5.00 74.90 041112
CALIFORNIA PAVEMENT MAINTENANCE COMPANY INC Total $1,415,541.00 Total $1,253,901.50

CIMARRON INC 061501 cc 4 Replace culverts and underdrains. $615,000.00 60 04/12/10 | 05/11/10 $552,943.00 5.00 2.00 06/03/10
CIMARRON INC 0G4011 scl 9 Repair embankment. $676,07150 30 08/18/10 | 09/02/10 $469,011.00 0.00 09/02/10
CIMARRON INC 387211 Sol 680 Culvert to be replaced and rock slope protection to be constructed. $379,993.00 25 04/05/10 | 05/05/10 $290,930.00 5.00 5.40 06/02/10
CIMARRON INC Total $1,671,064.50 Total $1,312,884.00

C CMYERS INC ALTERNATIVE A 163731 SF 1011 Reconstruct IC, construct viaduct, retaining walls, drainage $81811,397.43 540 08/10/09 | 10/07/09 $48,400,000.00 7.00 710 10723109
C C MYERS INC 2285E1 cc ) Freeway widening from 4 lanes to 8 lanes and reconstruct interchange $50,785,145.50 720 07/18/11 | 09/14/11 $42,380,000.00 2.30 1011111
C CMYERS INC Total  $132,596,542.93 Total $90,780,000.00

CENTRAL FENCE CO 0A9111 Son 112,116 Replace metal beam guard railing and terminal systems. $1,670,41000 80 07/06/09 | 07/29/09 $957,495.00 8.00 12.20 08/17/09
CENTRAL FENCE CO Total $1,670,410.00 Total $957,495.00

C F ARCHIBALD PAVING INC 1E1801 scl 152 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $527,00000 40 04/20/09 | 05/20/09 $458,530.00 5.00 13.70 06/11/09
C F ARCHIBALD PAVING INC Total $527,000.00 Total $458,530.00

CHRISP COMPANY 2A4101 SM 1 Install Rumble Strip. $784,34500 50 06/13/11 | 07/06/11 $699,215.60 2.00 16.00 08/01/11
CHRISP COMPANY Total $784,345.00 Total $699,215.60

Page 3/8

Generated on 05/14/2012



AWARDED PROJECTS IN DISTRICT 4 TO MAY 14, 2012

AWARDED TO EA co RTE WORK DESCRIPTION ENGR'S EST | wpD ‘ PE | A+B ‘ AD BO ‘ A+BBID | BID AMT OR"A" AMT | U/DBE GOALS| DVBE GOALS‘ DBE CERT ‘ DVBE CERT ‘ AWARDED DATE

CONTRACTORS CHEMICAL INC 0E7401 SM.SCl 84,82, 237 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,510,851.00 170 01/20/09 | 02/24/09 $982,153.00 5.00 0.70 03/11/09
CONTRACTORS CHEMICAL INC Total $1,510,851.00 Total $982,153.00

COAST CONSTRUCTION INC 1E3701 SF 80 Repair transverse joint seal $374,825.00 57 05/01/09 | 05/12/09 $275,350.00 5.00 6.50 06/01/09
COAST CONSTRUCTION INC 1E4001 Nap.Sol 29,128 Place polyester concrete and treat bridge deck with methacrylate. $590,753.33 | 105 032011 | 04/27/11 $819,388.20 5.00 12.00 06/03/11
COAST CONSTRUCTION INC 1A2411 Ala 24,980 Paving existing planting strip on median shoulder with concrete. $414,740.00 | 30 03/20/10 | 04/27/10 $386.890.00 5 05/25/10
COAST CONSTRUCTION INC Total $1,380,318.33 Total $1,481,628.20

COFFMAN SPECIALTIES INC 1E0301° sM 35,92 & 101 Treat bridge deck with methacrylate resin and replace joint seals. $297.79750 60 01/19/10 | 02117/10 $278,657.50 5.90 03/15/10
COFFMAN SPECIALTIES INC Total $297,797.50 Total $278,657.50

DEBRUIN CONSTRUCTION INC OE5801 Sol 12,37 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $466,951.85 75 12/08/08 | 01/28/09 $262,492.18 5.00 002 02/13/09
DEBRUIN CONSTRUCTION INC 1E4601 cc 4,24,80,680 Treat bridge decks with methacrylate and replace joint seals. $641,801.00 145 04/05/10 | 05/05/10 $531,225.00 5.00 29.70 06/08/10
DEBRUIN CONSTRUCTION INC Total $1,108,752.85 Total $793,717.18

DECKER LANDSCAPING INC 172411 Ala 84 Install erosion control and monitor (2-Years). $231,219.00 560 | 500 11/15/10 | 12/14/10 $146,362.00 5.00 7.90 02/02/11
DECKER LANDSCAPING INC Total $231,219.00 Total $146,362.00

DE SILVA GATES CONSTRUCTION 3A0501 scl 880 Replace asphalt concrete surfacing and metal beam guard railing. $8,539,650.00 100 101110 | 11/10/10 $7.645,365.00 6.00 6.80 01/03/11
DE SILVA GATES CONSTRUCTION Total $8,770,869.00 Total

DISNEY CONSTRUCTION INC 2E0201 Ala 260 Remove fiber reinforced concrete overlay off of the tube ceiling $300.775.00 45 04/08/10 | 04/20/10 $269,333.00 5.00 5.70 05/10/10
DISNEY CONSTRUCTION INC 1A7701 SM 280 ‘Seismic restoration $6,436,192.50 155 030711 | 04/12/11 $6,410,400.00 5.00 4.10 05/11/11
DISNEY CONSTRUCTION INC Total $6,736,967.50 Total $6,679,733.00

DREAMBUILDER 4A1701 son 128 Remove and replace existing culverts. $348,70250 60 12/21/09 | 01/26/10 $250,061.00 0.00 02/18/10
DREAMBUILDER 2E1401 scl 85 Fog seal shoulders. $500.21750 50 11/08/10 | 12/07/10 $494,861.00 5.00 530 012711
DREAMBUILDER 3A9901 son 116,12 Reconstruct existing curb ramps, sidewalk, and drainage system. $518,305.00 120 06/01/10 | 06/29/10 $296,061.00 5.00 5.20 07/27/10
DREAMBUILDER Total $1,367,225.00 Total $1,040,983.00

ENVIRONMENTAL LANDSCAPE SOLUTIONS 2A5421 Sm.sCl 280,35 Upgrading Vista point for ADA compliance. $392,500.00 340 | 250 06/21/10 | 07/28/10 $293,862.00 5.00 5.0 10119/10
ENVIRONMENTAL LANDSCAPE SOLUTIONS 172431 Ala 580 Environmental mitigation. $798,890.00 810 750 08/08/11 | 08/30/11 $551,658.00 5.00 950 09/29/11
ENVIRONMENTAL LANDSCAPE SOLUTIONS 2642A1 sM 101 ESTABLISH EXISTING PLANTING $122,500.00 500 0 08/15/11 | 09/14/11 $106,980.00 5.00 6.80 1014111
ENVIRONMENTAL LANDSCAPE SOLUTIONS 4876A1 scl 101 REPLACEMENT HIGHWAY PLANTING $74391800 810 | 750 08/02/10 | 10/13/10 $450,887.50 5.00 5.60 12/23/10
ENVIRONMENTAL LANDSCAPE SOLUTIONS Total $2,057,808.00 Total $1,403,387.50

FEDCO CONSTRUCTION INC 1E3801 Nap 29 Cold plane asphalt concrete pavement and place HMA (A). $522,586.00 40 05/18/09 | 06/17/09 $509,589.00 5.00 9.10 06/29/09
FEDCO CONSTRUCTION INC 2E0401 Sol 113 Cold plane asphalt concrete pavement and place HMA (Type A) $551,820.00 30 03/28/11 | 05/04/11 $589,765.00 5.00 5.40 06/09/11
FEDCO CONSTRUCTION INC Total $1,074,406.00 Total $1,099,354.00

FIELDSTONE CONSTRUCTION COMPANY 2A5411 Nap 29 Reconstruct sidewalk and install pipe handrailing, $462,700.00 340 250 03/08/10 | 04/06/10 $308,660.00 1.20 06/24/10
FIELDSTONE CONSTRUCTION CO 4A8821 Son 128 Provide plant establishment, install and maintain plants. $281,868.00 1290 | 1250 01/03/12 | 02/01/12 $216,669.00 5.00 10.80 02127112
FIELDSTONE CONSTRUCTION COMPANY Total $744,568.00 Total $525,329.00

FLATIRON WEST INC 165421 Ala 880 Replace bridges, construct roadway, retaining walls and pumping plant. $75,027,61530 470 Y 04/20/09 | 07/29/09 48,177.30 + 470 $50,648,177.30 5.00 5.00 08/20/09
FLATIRON WEST INC 0120M1 Ala 80 Construct bridges and roadway, and Electrical System $42924184.30 1140 | 360 | A+B | 03/12/12 | 03/21/12 91,639.00 + 140 $31,461,639.00 4.40 03/20/12
FLATIRON WEST INC Total  $117,951,799.60 Total $82,109,816.30

FRANK MEDINA 386111 Nap 128 Construct rock slope protection system. $199,630.00 100 03/30/09 | 04/28/09 $83,210.00 5.00 4.30 05/15/09
FRANK MEDINA Total $199,630.00 Total $83,210.00

GALLAGHER & BURK INC 4A5801 Ala 24 Cold plane and place rubberized hot mix asphalt (gap graded) on ramps. $790.624.00 45 04/2009 | 05/19/09 $619,835.00 5.00 21.80 06/01/09
GALLAGHER & BURK INC 1E7401 sM 82 Cold plane pavement and overlay with rubberized hot mix asphalt. $2,649,600.00 90 03/22/10 | 04/20/10 $1,987,654.32 7.00 9.00 05/20/10
GALLAGHER & BURK INC 1A6821 Ala 880 Roadway rehabiltation, crack and seat and overlay concrete pavement $14501,791.20 375 08/20/11 | 10/19/11 $12,716,072.00 6.00 6.10 12102111
GALLAGHER & BURK INC 1E3201 SM 101 Cold plane and place rubberized hot mix asphalt (gap graded). $2,806,440.00 80 05/26/09 | 06/24/09 $2,295,770.00 4.00 4.30 07/20/09
GALLAGHER & BURK INC Total $20,748,455.20 Total $17,619,331.32

GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC 3A0901 Ala.CC.SM var Replace underground storage tanks. $1,895,000.00 300 05/31/11 | 06/22/11 $1.726,209.47 3.00 6.50 07/08/11
(GEMS ENVIRONMENTAL MANAGEMENT SERVICES INC Total $1,895,000.00 Total $1,726,209.47

GEORGE REED INC 1E7301 Son 1 Bonded wearing course overlay. $1,148,18250 50 03/20/10 | 05/05/10 $1,134,399.00 6.00 6.10 06/09/10
GEORGE REED INC Total $1,148,182.50 Total $1,134,399.00

G BORTOLOTTO & COMPANY 1E5101 sM 1 Cold plane existing pavement and place hot mix asphalt. $731.855.00 40 04/27/09 | 05/22/09 $602,803.00 5.00 5.90 06/09/09
G BORTOLOTTO & COMPANY 1E2601 sM 92 Cold plane and place hot mix asphalt (Type A). $412,14500 25 04/12/10 | 05/11/10 $365,574.90 5.00 5.10 06/09/10
G BORTOLOTTO AND CO., INC. 2E3201 scl 237 Replace asphalt concrete surfacing. $570,729.00 35 04/04/11 | 05/10/11 $527,567.39 5.00 5.10 06/09/11
G BORTOLOTTO & COMPANY 064701 scl 280 Cold plane asphalt concrete pavement and place hot mix asphatt. $279,025.00 20 03/08/10 | 04/14/10 $165,339.08 0.00 04/30/10
G BORTOLOTTO & CO INC 2E4801 SM 92 Rubberized warm mix asphalt gap graded overlay. $737,965.00 45 031212 | 04/17/12 $646,490.39 5.00 5.10 05/03/12
G BORTOLOTTO & COMPANY Total $2,731,719.00 Total $2,307,774.76

GHILOTTI BROS INC 129651 Son 101 Widen to 6 lanes and reconstruct Wilfred Avenue Interchange. $57,065,087.00 870 30 10120008 | 12/17/08 $37,967.153.75 5.00 048 03/03/09
GHILOTTI BROS INC 263721 cc 80 Widen freeway and bridge, Retaining wall and TOS - Construct EB HOVL $32,038957.70 375 | 250 Y 08/03/09 | 10/06/09 D4,615.80 + 125 $20,404,615.80 10/22/09
GHILOTTI BROS INC 355621 Mm 1 Excavate hill and rebuild slope. $305,590.00 20 04/26/10 | 05/26/10 $183,590.00 7.00 7.40 06/23/10
GHILOTTI BROTHERS INC 455401 Mm 1 Drainage system rehabilitation $2,044,684.00 100 03/14/11 | 04/20/11 $2,095,757.70 6.00 630 05/24/11
GHILOTTI BROS, INC 2E1101 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded) $1,140,225.00 50 0314711 | 04112111 $959,888.00 4.00 6.30 05/19/11
GHILOTTI BROTHERS/RM HARRIS JV 264061 Mm 101 Construct HOV Lanes and Widen Bridge $32,076,610.20 77 Y 02/28/11 | 04/26/11 80,252.85+77 | $24,280,252.85 0.60 06/02/11
GHILOTTI BROS INC 2E2001 Mm 580 Cold plane and place hot mix asphalt (open graded friction course). $1,470,460.00 50 04/04/11 | 05/11/11 $1,148,777.00 3.00 6.90 06/28/11
GHILOTTI BROTHERS INCORPORATED 0G5401 Mm 131 Resurface pavement, signal and lighting. $652,030.00 65 04/18/11 | 05/18/11 575,623.00 6.00 16.50 06/10/11
GHILOTTI CONSTRUCTION COMPANY INC 264041 son 101 Construct bridge, retaining walls, ramps, sewer and water lines. (] $10,692,773.00 500 08/15/11 | 10/05/11 $8,200,102.00 8.00 8.20 110111
GHILOTTI BROS INC 2E1301 Nap 29 Cold plane pavement and place rubberized hot mix asphalt. $925,466.00 30 03/28/11 | 05/03/11 $852,440.50 5.00 6.00 06/09/11
GHILOTTI BROS INC 0C7401 Mm 101 Asphalt Concrete surfacing, $20915,919.00 100 1053111 | 011112 $20,487,788.00 7.00 7.60 02/03/12
GHILOTTI BROS INC 264131 Nap 12 Widening highway to 4 Lanes and constructing Retaining Walls $25072,835.70 470 | 250 101711 | 12006111 $19,925,242.60 8.00 8.40 01/26/12
GHILOTTI BROS INC 294931 Ala 24 Widen roadway and install signal and lighting. $376,716.00 95 0 10/19/09 | 11/18/09 $311,412.00 4.00 36.10 12123109
GHILOTTI BROS INC Total  $185,677,353.60 Total $137,482,643.20

GHILOTTI CONSTRUCTION COMPANY INC 1E5601 Mm 131 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,951,41500 60 03/02/09 | 04/01/09 $1,383,838.00 5.00 3.40 04/20/09
GHILOTTI CONSTRUCTION COMPANY INC 1E5501 sm 101 RHMA Overlay $3,524,227.00 80 01/12/09 | 02/11/09 $2,774,093.50 5.00 0.10 03/05/09
GHILOTTI CONSTRUCTION COMPANY INC 4A1401 Mm 580101 Replace bridge, widen roadway, and construct retaining walls. $11,819,626.65 128 06/22/09 | 09/30/09 $0,537.20 + 128 | $9,350,537.20 1.00 110 11/04/09
GHILOTTI CONSTRUCTION COMPANY INC 290831 Ala 580 Widen freeway, rehab pavement, construct RW and bridge footings. $51,505,610.84 490 01/05/09 | 06/03/09 $30,454,448.00 5.00 5.00 07/22/09
GHILOTTI CONSTRUCTION COMPANY INC 1E6701 Son 116 Cold plane pavement and place hot mix asphalt (type A). $719.840.00 25 04/12/10 | 05/12/10 $684,930.00 5.00 10.40 06/03/10
GHILOTTI CONSTRUCTION COMPANY INC 174411 Ala 84 Realign and improve sight distance. $8,926,347.00 650 250 09/13/10 | 10127/10 $7.276,675.00 5.00 5.60 12116/10
GHILOTTI CONSTRUCTION COMPANY INC 0A1841 son 101 Widen roadway and bridge. $16,962,163.85 317 | 250 Y 02/28/11 | 04/19/11 59,347.00 + 67 | $10,759,347.00 2550 05/19/11
GRANITE CONSTRUCTION COMPANY 2E3101 scl 130 Replace asphalt concrete surfacing. $570,510.00 30 03007711 | 04/13/11 $519,150.00 5.00 5.80 05/19/11
GRANITE CONSTRUCTION COMPANY 235631 sM 101 Widen roadway and bridge and replace pedestrian overcrossing. $24,254,35550 343 | 250 Y 02/22/11 | 04/13/11 35,576.50 + 93 | $14,235,576.50 0.00 06/01/11
GHILOTTI CONSTRUCTION COMPANY INC 357401 Son 1 Construct retaining wall and widen roadway. $1472,84275 120 09/20/10 | 10127/10 $1,718,912.80 7.00 7.60 12121110
GHILOTTI CONSTRUCTION COMPANY INC 3A5301 Ala 580 Remove AC & PCC pavement, place HMA & PCC pavement, add parking area. $850,000.00 80 06/06/11 | 07/06/11 $591,488.40 5.00 5.20 07/22/11
GHILOTTI CONSTRUCTION COMPANY INC 456401 Son 101 Install slope protection $363.800.00 25 1000311 | 11/02111 $288,580.00 5.00 5.20 1118111
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GHILOTTI CONSTRUCTION COMPANY INC 165701 son 101 Modify and signalize intersection. $1,127,532.00 80 09/26/11 | 10/18/11 $784,220.00 9.00 9.10 1118111
GHILOTTI CONSTRUCTION COMPANY INC 456501 Son 101 Construct soldier pile wall, tieback wall and reinforced CIDH piles. $1,710,608.00 165 09/12/11 | 10/11/11 $1,481,705.00 3.00 3.10 1116/11
GHILOTTI CONSTRUCTION COMPANY INC 264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286.30 700 | 250 101711 | 121311 $35,635,745.50 6.00 6.00 ov11/12
GHILOTTI CONSTRUCTION COMPANY INC 264141 Nap,Sol 12 Widen Route 12 from a two-lane to a four-lane conventional highway $46,526,286.30 700 | 250 101711 | 121311 $35,635,745.50 6.00 6.00 ov11/12
GHILOTTI CONSTRUCTION COMPANY INC 1E5301 son 12 Resurface AC pavement $3,260,000.00 90 01/2009 | 02/18/09 $2,552,691.00 5.00 018 04/02/09
GHILOTTI CONSTRUCTION COMPANY INC 455501 Mm 101 REPLACE FILL WITH LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR CONCRETE! $1,028,080.00 45 02006112 | 02/28/12 $1,074,665.00 12.00 12.00 03/27/12
GHILOTTI CONSTRUCTION COMPANY INC 2E6401 Son 121 Place rubberized hot mix asphalt (gap graded). $1,290,160.00 50 02127112 | 03/28/12 $1,226,860.00 3.00 320 05/07/12
GHILOTTI CONSTRUCTION COMPANY INC Total  $224,389,691.19 Total $158,429,208.40

GOLDEN STATE BRIDGE INC 049071 cc.sol 80 Replace Timber Fenders Piers 2 & 3 , Pile, and Ring Beams $13,980,971.50 | 200 08/20/11 | 12/14/11 $16,888,169.50 4.10 02/16/12
GOLDEN STATE BRIDGE INC Total $13,980,971.50 Total $16,888,169.50

GORDON N BALL INC 355611 Mm 1 REPAIR DRAINAGE SYSTEM AND WIDENING SHOULDERS $296,070.00 60 40 06/08/09 | 07/15/09 $260,840.00 5.00 0.80 08/04/09
GORDON N BALL INC 0435E1" SF 80 Landscaping, Lighting, Concrete Work, Grading, Fencing $3570,924.00 930 | 750 08/23/10 | 09/21/10 $2,627,985.80 0.00 11/29/10
GORDON N BALL INC Total $3,866,994.00 Total $2,888,825.80

GRADETECH INC 172421 Ala 580 Environmental Mitigation. $1,077,76250 90 0 10/18/10 | 11/10/10 $618,676.00 4.00 4.00 12117110
GRADETECH INC Total $1,077,762.50 Total $618,676.00

GRANITE CONSTRUCTION COMPANY 3A5601 scl 152 Install centerline rumble strip, $354,000.00 60 0 04/13/09 | 05/06/09 $205,671.00 5.00 730 05/22/09
GRANITE CONSTRUCTION COMPANY 1E2501 sM 82 Cold plane pavement and place hot mix asphalt (type A). $234.457.00 30 04/19/10 | 05/18/10 $228,628.00 5.00 13.60 06/07/10
GRANITE CONSTRUCTION COMPANY 0G4901 cc a Cold plane existing pavement place HMA. $294,950.00 40 03/20/10 | 04/27/10 $233,233.00 5.00 05/17/10
GRANITE CONSTRUCTION COMPANY 1E3901 scl 35 Overlay roadway with rubberized hot mix asphalt (gap graded). $1,224,837.00 40 05/26/09 | 06/23/09 $1,045,045.00 4.00 7.80 07/16/09
GRANITE CONSTRUCTION COMPANY 3A3001 Sol 80 Road Resurfacing and Approach Slab Replacement $13,705990.00 58 Y 05/17/10 | 06/08/10 399,669 + 58 D. $12,399,669.00 6.00 7.40 07/06/10
GRANITE CONSTRUCTION COMPANY 1E8801 scl 258156 Rubberized hot mix asphalt overlay. $1,238,02000 60 03/01/10 | 04/07/10 $1,042,227.00 6.40 06/24/10
GRANITE CONSTRUCTION COMPANY 3A4001 scl 152 Construct westbound Route 152 left turn pocket for San Felipe Road. $1,142,660.00 50 0 02022711 | 03/15/11 $916,168.50 8.00 10.10 04/07/11
GRANITE CONSTRUCTION COMPANY 2E0801 scl 85 Cold plane AC pavement and place RHMA (gap graded) surfacing. $2,629,462.00 80 02014711 | 03/16/11 $2,216,069.00 8.00 8.10 04/22/11
GRANITE CONSTRUCTION COMPANY 3A9101 scl 101 Grind and place concrete pavement, place rubberized hot mix asphalt. $780,652.00 45 04/18/11 | 05/11/11 $844,655.00 3.00 3.20 06/14/11
GRANITE CONSTRUCTION COMPANY 2E0901 scl 237 Cold plane and place bonded wearing course (gap graded). $2,533,782.00 70 04/04/11 | 05/03/11 $2,526,748.50 8.00 8.00 06/09/11
GRANITE CONSTRUCTION COMPANY 0C9011 scl 101 Cold plane asphalt concrete surfacing and hot mix asphalt surfacing. $29,138,865.00 73 Y 09/08/09 | 10/14/09 919,530 + 73 D. $23,919,530.00 7.00 7.20 11/12/09
GRANITE CONSTRUCTION COMPANY Total $53,277,675.00 Total $45,577,644.00

HALF MOON BAY GRADING AND PAVING INC 1E5701 SF.SM 35 Replace culvert and install pipeliner. $207.760.00 45 01/24/11 | 02/23/11 $42,206,240.50 5.00 7.00 04/20/11
HALF MOON BAY GRADING AND PAVING INC $207,760.00 $42,206,240.50

HARRIS ELECTRIC 3A1101 sM 101 Install standby generator. $213,799.00 90 04/06/09 | 05/06/09 $144,378.53 5.00 520 05/20/09
HARRIS ELECTRIC 040821 SF 80 Replace substation electrical gear. $667,000.00 210 05/23/11 | 06/21/11 $699,500.00 5.00 5.00 08/10/11
HARRIS ELECTRIC Total $880,799.00 Total $843,878.53

| MR CONTRACTOR CORPORATION 3A9501 Ala 680 Replace Roof at Mission Grade Weigh Station $205.750.00 42 10/18/10 | 11/17/10 $200,000.00 5.00 6.20 01/21/11
| MR CONTRACTOR CORPORATION Total $205,750.00 Total $200,000.00

INTERMOUNTAIN SLURRY SEAL INC 264601 scl 130 Place asphalt-rubber seal coat $598.480.00 30 02027112 | 03/21/12 $751,751.00 5.00 5.00 04/16/12
INTERMOUNTAIN SLURRY SEAL INC Total $598,480.00 Total $751,751.00

INTERNATIONAL SURFACING SYSTEMS 1E1601 Sol 84 Cold plane and place hot mix asphalt concrete (type-A). $666.710.00 40 06/28/10 | 09/21/10 $665,773.00 5.00 5.10 12113/10
INTERNATIONAL SURFACING SYSTEMS Total $666,710.00 Total $665,773.00

INTERSTATE GRADING AND PAVING INC 2E3701 sM 82 Replace asphalt concrete surfacing. $522,820.00 30 04/11/11 | 05/04/11 $422,470.00 5.00 5.00 06/09/11
INTERSTATE GRADING AND PAVING INC Total $522,820.00 Total $422,470.00

J A GONSALVES & SON CONSTRUCTION INC 1E2201 Son 1 Replace asphalt concrete surfacing $417.43000 45 05/26/09 | 06/23/09 $369,030.00 4.00 4.00 07/20/09
J A GONSALVES & SON CONSTRUCTION INC Total $417,430.00 Total $369,030.00

3. NGUYEN INC 256201 M 1 Rock slope protection, timber check dam and erosion control. $280.71000 315 250 04/27/09 | 05/22/09 $164,911.00 4.00 99.10 06/15/09
33 NGUYEN INC 2490A1 Ala 238,880 Perform Highway Planting and Install Irigation System $1838,333.00 910 750 08/23/10 | 09/29/10 $1,389,442.50 3.00 96.50 12/21/10
3 I NGUYEN INC 0060C1 cc.sol 680,780 Perform Highway Planting and Install Irrigation Systems $1,500,86250 1000 750 10/19/09 | 11/17/09 $848,677.00 0.40 12/21/09
3.3 NGUYEN INC Total $3,619,905.50 Total $2,403,030.50

KUDSK CONSTRUCTION INC 3A9701 Ala 580 Rebuild scale house. $1,083,575.00 150 05/26/09 | 06/24/09 $698,170.00 5.00 0.00 07/09/09
KUDSK CONSTRUCTION INC Total $1,083,575.00 Total $698,170.00

LEGG INC 268701 cc 4 Replace Concrete Pavement. $832,000.00 80 04/25/11 | 05/18/11 $820,590.50 5.00 550 06/17/11
LEGG INC 262401 Ala 80,84,580 Treat bridge decks with methacrylate and replace joint seals $258,111.40 60 111411 | 121311 $256,771.79 5.00 6.00 02/01/12
LEGG INC 356201 scl 9 Place anchored wire mesh system and erosion control. $378,603.60 90 08/22/11 | 09/20/11 $480,385.00 5.00 10.40 10/06/11
LEGG INC 262601 Sol 80, 680 Methacrylate deck, replace joint seal, place polyester concrete. $977.048.02 65 03/05/12 | 04/04/12 $917,725.04 5.00 5.60 04/26/12
LEGG INC Total $2,445,763.02 Total $2,475,472.33

MIDSTATE BARRIER INC 0A7821 scl var Terminal System End Treatment of Guardrails to be upgraded $1,954,055.00 60 Y 03/20/10 | 04/27/10 630,000 + 60 Dz $1,630,000.00 7.00 7.20 05/25/10
MIDSTATE BARRIER INC 0A8721 SM 1,35,82,84,101etc.  Upgrade the Barrier and Guardrail End Terminals $1,495,395.00 58 07/26/10 | 10/12/10 688,076 + 58 Dz $1,688,076.00 8.00 8.00 12/16/10
MIDSTATE BARRIER INC Total $3,449,450.00 Total $3,318,076.00

MIKE BROWN ELECTRIC CO 249921 SM 82 MODIFY EXISTING TRAFFIC SIGNALS $7,908,994.00 260 05/17/10 | 06/22/10 $4,826,858.50 3.00 3.40 07/20110
MIKE BROWN ELECTRIC CO Total $7,908,994.00 Total $4,826,858.50

MAGGIORA AND GHILOTTI INC 3A8201 Mm 1 Reconstruct sidewalk and walkway, resurface accessible parking area. $314,622.00 290 250 03/29/10 | 04/28/10 $234,567.00 5.00 05/26/10
MAGGIORA & GHILOTTI INC 1637K1 SF 1 CREEK MITIGATION, RCB CULVERT, DRAINAGE $697.850.00 60 04/04/11 | 05/10/11 $369,963.00 6.00 1.90 06/21/11
MAGGIORA AND GHILOTTI INC 2E3301 Mm 1 Cold plane pavement and place hot mix asphalt concrete. $961.790.00 60 04/18/11 | 05/17/11 $726,025.00 5.00 6.20 06/15/11
MAGGIORA AND GHILOTTI INC 359201 Mm 101 Place rock slope protection. $133550.00 20 04/26/10 | 05/25/10 $57,775.00 5.00 5.90 06/17/10
MAGGIORA AND GHILOTTI INC Total $2,107,812.00 Total $1,388,330.00

M B SERVICES 1E5901 Ala 580 Replace concrete pavement $630,810.00 70 02123/09 | 03124109 $382,888.00 5.00 5.45 04/07/09
M B SERVICES 43701 Son 12 Cold plane asphalt concrete pavement and place HMA (A) $845,130.00 45 03/30/09 | 04/28/09 $507,839.75 5.00 7.70 05/11/09
M B SERVICES 1E1301 SF 35 Replace asphalt concrete surfacing $853,940.00 40 03/30/09 | 04/29/09 $645,623.00 5.00 6.00 05/14/09
M B SERVICES 0G0801 Son,Sol 37 Replace asphalt concrete surfacing. $753450.00 30 03/23/09 | 04/08/09 $415,000.00 5.00 11.00 04/23/09
M B SERVICES Total $3,083,330.00 Total $1,951,350.75

M C K SERVICE INC 4C3501 Nap 128 Place rubberized hot mix asphalt (gap graded). $799.435.00 30 09/27/10 | 10126/10 $796,777.00 4.00 4.00 12121110
MCK SERVICES INC 4c1401 Nap 29 Cold plane and place rubberized hot mix asphalt (gap graded). $5,502,318.00 110 12/06/10 | 01/12/11 $5,009,299.00 5.00 5.20 02/15/11
M C K SERVICE INC 1A6811 Ala 880 Replace concrete pavement (rapid strength concrete). $3521,173.00 400 07/19/10 | 10/05/10 $5,295,364.00 6.00 1030 02/03/11
MCK SERVICES INC 2E4201 Sol 113 Cold plane asphalt concrete pavement and place hot mix asphalt (A) $667.171.00 30 02027112 | 03/20/12 $654,444.00 5.00 6.80 04/06/12
MCK SERVICES INC 0G5301 Nap 29 Cold plane and resurface asphalt concrete pavement. $581,381.00 50 0130112 | 02122112 $349,726.00 5.00 520 03/19/12
MCK SERVICES INC 4c3511 Nap 128 Cold plane AC pavement and place rubberized HMA (gap graded). $517.280.00 25 1227011 | 0200112 $381,111.00 5.00 520 03/15/12
M C K SERVICES INC 2E6201 Ala 13 Replace asphalt concrete surfacing. $406,880.00 40 02027112 | 03127112 $337,777.00 5.00 7.00 04/11/12
MCK SERVICES INC 2E4901 sM 1 Rubberized hot mix asphalt (gap graded) overlay. $1,184,745.00 50 03/05/12 | 04/03/12 $1,147,415.00 3.00 3.00 04/25/12
M C K SERVICE INC Total $13,180,383.00 Total $13,971,913.00
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M C M CONSTRUCTION INC 012051 SF 80 Construct bridges, roadway and install electrical system. $134,458,977.80 1390 08/11/08 | 12/15/09 $80,775,457.00 5.00 520 02/04/10
M C M CONSTRUCTION INC 1706U1 Ala 880 replace EXISTING BRIDGE WITH Prestressed CONCRETE and WIDEN freeway. $117.776,772.00 800 Y 11/26/07 | 02/04109 877,777 + 800 T $87,877.777.00 03/25/09
M C M CONSTRUCTION INC Total  $252,235,749.80 Total $168,653,234.00

MIKE BROWN ELECTRIC CO 4A9231 SM 82,101 Install traffic operation system infrastructure. $8,737,820.00 240 03/05/12 | 04/03/12 $5,447,373.00 5.00 04/25/12
MIKE BROWN ELECTRIC CO Total $8,737,820.00 Total $5,447,373.00

MODERN ALLOYS INC 0A7811 scl 101,237,280 Upgrade and replace terminal ends of barriers and guardrails. $1,848,060.00 40 Y 11/30/09 | 01/27/10 47.919.50 +40T $1,547,919.50 8.00 8.80 02/09/10
MODERN ALLOYS INC 4A3411 Ala 13 Replace Gore Signs with Overhead Signs. $945.93050 240 1122110 | 12/15/10 $719,787.36 6.00 6.10 01/19/11
MODERN ALLOYS INC 0A8711 SF.SM 1,35,82,92,101  Upgrade Guardrail End Terminal $913,752.00 35 0 Y 06/14/10 | 07/14/10 2,599.00 + 35 D. $992,599.00 13.00 13.40 10111/10
MODERN ALLOYS INC Total $3,707,742.50 Total $3,260,305.86

MURPHY INDUSTRIAL COATINGS INC 2A8001 scl 9,17,101 Clean and paint steel girders. $668,850.00 115 03/21/11 | 04/20/11 $1,093,000.00 5.00 5.60 05/24/11
MURPHY INDUSTRIAL COATINGS INC Total $668,850.00 Total $1,093,000.00

MYERS AND SONS CONSTRUCTION LP. 1E9601 scl var Treat bridge decks with methacrylate and replace joint seals. $508,095.89 75 12/20/10 | 01/25/11 $624,127.06 5.00 5.80 03/04/11
MYERS AND SONS CONSTRUCTION LP. 1E7801 cc 4,242580,680 Treat bridge decks with methacrylate and replace joint seals. $625.599.60 50 03/21/11 | 04/20/11 $937,993.00 5.00 5.40 05/19/11
MYERS AND SONS CONSTRUCTION LP Total $1,223,695.49 Total $1,562,120.06

NORCAL GENERAL CONSTRUCTION CORP 456301 Son 1 Slipout repair - Rock Slope Protection. $238.479.00 40 12/06/10 | 011211 $134,725.00 5.00 6.00 02/15/11
NORCAL GENERAL CONSTRUCTION CORP Total $238,479.00 Total $134,725.00

NORTH BAY CONSTRUCTION INC 1E5001 son 116 Replace asphalt concrete surfacing. $345,160.00 25 03/02/09 | 03/25/09 $266,873.00 5.00 020 04/28/09
NORTH BAY CONSTRUCTION INC 253701 Nap 128 Repair slide, reinforced embankment and improve drainage. $1,133,502.00 60 09/09/09 | 09/16/09 $547,113.70 7.00 09/30/09
NORTH BAY CONSTRUCTION INC 259411 Son 128 Perform highway planting and construct rock slope protection. $864,669.00 1336 1250 02001/10 | 03/10/10 $334,029.60 6.00 3.80 04/08/10
NORTH BAY CONSTRUCTION INC 357101 Sol 84 Cold foam in-place recycling and resurface roadway with Type A HMA. $1,569,758.00 30 04/12/10 | 05/12/10 $1,153,215.00 5.00 5.30 06/09/10
NORTH BAY CONSTRUCTION INC 0A18U1 son 101 Widen Hwy and Br, add HOV lanes, and install signals and lightings. $77,661,175.50 207 0 Y 06/15/09 | 10/14/09 56,304.30 + 207 $48,756,304.30 1.00 330 12/23/09
NORTH BAY CONSTRUCTION INC Total $81,574,264.50 Total $51,057,535.60

O C JONES & SONS INC 151301 scl 280 Install ramp metering systems, widen ramps. $3,000,000.00 240 12/28/09 0127110 $1,528,879.50 9.00 14.00 02/17/10
O C JONES & SONS INC 1E9901 Nap 221 Overlay with rubberized hot mix asphalt (gap graded). $1,463,380.00 70 05/03/10 | 05/26/10 $1,319,795.00 2.60 06/16/10
O C JONES & SONS INC 0A5321 Sol 80 RAMP METERING AND WEIGH-IN-MOTION SYSTEM $5,917,916.00 200 05/10/10 | 06/29/10 $3,896,736.00 10.20 10112110
O C JONES AND SONS INC 0c8s21 Mm 101 Resurfacing pavement $17,638,249.00 52 0 Y 10/11/10 | 11/09/10 ’82,998.00 +52 | $14,282,998.00 6.00 7.80 12128110
O C JONES AND SONS INC 163101 Ala 80 Cold plane and overtay hot mix asphalt pavement $11,931,360.00 400 12/06/10 | 011111 $9,903,405.00 5.00 7.00 021711
O C JONES AND SONS INC 4A4601 Sol 80 Construct concrete barrier $1,216,687.00 80 04/18/11 | 05/11/11 $745,861.00 4.00 1247 06/08/11
OC JONES & SONS INC 0AB401 cc a Widen shoulders and bridge, place HMA on roadway, and construct wall. $15,505901.50 68 Y 04/04/11 | 05/17/11 119,581.00 + 68 $10,419,581.00 9.00 10.10 06/20/11
. C. JONES & SONS INC 1A6201 Son 12,121 Install a traffic signal & realign the Route 12 approach. $3,340,190.00 380 250 08/15/11 | 09/13/11 $2,353,759.00 6.00 7.10 10/06/11
O C JONES AND SONS INC 4A3301 scl 101 Construct auxiliary lanes & extend exist. HOV lanes in both direction. $53,652,006.80 630 | 250 09/06/11 | 11/01/11 $35,781,835.00 1.00 11711
O C JONES & SONS INC 0A5351 Sol 12,80 Construct Br and RW, reconstruct weigh station and widen ramps.(J $56,452,331.90 420 | 250 Y 09/26/11 | 12/14/11 373,429 +170d $44,373,429.00 5.00 5.60 01/25/12
O C JONES & SONS INC 228591 cc 4 Highway and 1 bridge to be widened and 4 bridges to be constructed. $94,586,142.80 810 60 10126/09 | 02/10/10 $64,937.452.60 7.00 7.10 04/15/10
/O C JONES & SONS INC Total  $264,704,255.00 Total $189,543,731.10

ODYSSEY LANDSCAPING COMPANY INC 112331 SM 1 POND REPAIR AND REVEGETATION $1,776,958.00 1500 | 1300 10114/08 | 02/11/09 $959,000.00 03/09/09
(ODYSSEY LANDSCAPING COMPANY INC Total $1,776,958.00 Total $959,000.00

O'GRADY PAVING INC 1E2401 SM 1 Resurfacing with hot mix asphalt (bonded wearing course). $1,089,676.00 45 0202112 | 03/13/12 $1,140,952.00 3.00 3.00 04/18/12
(O'GRADY PAVING INC Total $1,089,676.00 Total $1,140,952.00

PACIFIC ELECTRIC CONTRACTING INC 151361 scl 17,880 Install CCTV cameras at various ramp meter locations. $868,600.00 80 o 11/16/09 | 12/09/09 $343,294.00 12.00 410 01/07/10
PACIFIC ELECTRIC CONTRACTING INC 151391 scl 85,87 Install CCTV cameras at various ramp meter locations. $934,850.00 80 o 11/23/09 | 12/16/09 $418,130.00 12.00 7.00 03/24/10
PACIFIC ELECTRIC CONTRACTING INC 151381 SCl.SM 280, 680 Install CCTV cameras at various ramp meter locations. $1,195,375.00 100 11/30/09 | 01/05/10 $517,146.00 10.00 2.00 01/21/10
PACIFIC ELECTRIC CONTRACTING INC Total $2,998,825.00 Total $1,278,570.00

PARKER LANDSCAPE DEVELOPMENT INC 0T1451 Sol 29,37 Perform Highway Planting and Install Irrigation Systems. $1,333,69275 930 750 11/09/09 | 12/16/09 $936,334.38 4.90 01/14/10
PARKER LANDSCAPE DEVELOPMENT, INC. 4442A1 Nap 121 Perform highway planting $613,211.00 825 | 750 06/06/11 | 08/30/11 $415,051.90 5.00 9.90 09/23/11
PARKER LANDSCAPE DEVELOPMENT INC Total $1,946,903.75 Total $1,351,386.28

PAVE - TECH INC 1E4101 sM 1,35,92,101,114,280  Treat bridge decks with methacrylate and replace joint seals. $509,053 80 01/19/10 | 02/23/10 $422,219.90 25.30 03/10/10
PAVE - TECH INC Total $509,053.20 Total $422,219.90

PAVEX CONSTRUCTION DIVISION 4A3501 SF 280 Widen ramp and remove concrete carrier (type K). $492,581 45 03/30/09 | 04/28/09 $294,874.30 5.00 6.00 05/07/09
PAVEX CONSTRUCTION DIVISION 358201 M 84 CCONSTRUCT RETAINING WALL AND PLACE HMA $736,571 180 10125/10 | 11/16/10 $869,203.00 6.00 5.00 01/19/11
PAVEX CONSTRUCTION DIVISION 264901 scl 17 Drainage system to be replaced and improved. $15592,014 118 0 Y 12/27/10 | 03/09/11 52,374.50 + 118 $13,062,374.50 5.00 5.90 03/30/11
PAVEX CONSTRUCTION DIVISION 454301 sM 1 Construct stairs, foot path, RSP, apply and establish erosion control. $617.725 810 | 750 05/02/11 | 06/01/11 $411,494.00 4.00 18.00 06/23/11
PAVEX CONSTRUCTION DIVISION 0C8801 scl 85 Grind and replace concrete pavement, and resurface highway. $10,605,761 50 Y 10/31/11 | 12/07/11 56,527.00 + 50 ¢ $7,756,527.00 7.00 7.20 01/05/12
PAVEX CONSTRUCTION DIVISION 0C8801 scl 85 Grind and replace concrete pavement, and resurface highway. $10,605,761 50 Y 10/31/11 | 12/07/11 56,527.00 + 50 ¢ $7,756,527.00 7.00 7.20 01/05/12
PAVEX CONSTRUCTION DIVISION 1E7201 sM 92 Cold plane and place rubberized hot mix asphalt (gap graded). $3,089,005 80 04/05/10 | 05/05/10 $3,090,439.00 7.00 6.20 06/22/10
PAVEX CONSTRUCTION DIVISION 2E6301 sM 84 Replace hot mix asphalt. $320,500 40 03/19/12 | 04/18/12 $253,357.00 5.00 930 05/09/12
PAVEX CONSTRUCTION DIVISION 0G1401 scl 85 Improve drainage facilites. $394,000 40 02027112 | 03/20/12 $301,000.00 11.00 12.00 04/13/12
PAVEX CONSTRUCTION DIVISION 211401 SM 84 Install centerline rumble strip, $661,165 80 03/05/12 | 03/28/12 $389,754.60 7.00 8.80 04/12/12
PAVEX CONSTRUCTION DIVISION Total $41,739,418.40 Total $34,185,550.40

PENHALL COMPANY OE5301 sM 380 Treat bridge deck with methacrylate resin and replace joint seals. $1,106,213 130 02117/09 | 03/17/09 $727,693.00 5.00 36.00 04/20/09
PENHALL COMPANY 0E9001 SolNap  12,29,37.,80,113,505,780 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS $494,950 70 01/12/09 | 02/10/09 $345,546.50 5.00 1.40 02/27/09
PENHALL COMPANY 0E9501 Ala,SCI 13, 24, 280 TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACW JOINT SEALS $1,582,420 110 01/20/09 | 02/18/09 $802,065.42 5.00 150 03/04/09
PENHALL COMPANY 0E7901 Ala 580 TREAT BRIDGE DECK WITH METHACRYLATE, POLYESTER OVERLAY $1414,919 160 01/12/09 | 02/11/09 $870,725.50 5.00 1.30 02/27/09
PENHALL COMPANY O0E7601 scl var TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEAL $1,360,266 170 11/17/08 | 01/07/09 $865,523.90 5.00 1.90 01/21/09
PENHALL COMPANY Total $5,958,767 Total $3,611,554.32

PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0A9121 Son 101,121,128 Upgrade traffic barrier and guard rail end terminals $1,779,905 65 Y 06/20/09 | 07/28/09 62,415.83+ 65 $1,362,415.83 9.00 1110 08/19/09
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E4801 scl BB Treat bridge deck with methacrylate and replace joint seals. $1,915847 150 01/19/10 | 02/09/10 $1,316,328.50 14.40 02/24/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0E9901 Ala 238 Treat bridge decks with methacrylate and replace joint seals. $403,601 100 04/05/10 | 05/04/10 $438,136.50 5.00 32.40 06/08/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 0E9601 SF,SM,SCl 101,280,880 Replace deck drainage system and treat bridge deck with methacrylate. $229.711 60 05/03/10 | 05/25/10 $256,067.40 5.00 1110 06/17/10
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC 150341 scl 280 Install ramp metering systems, widen onramps. $2,530,000 240 12/28/09 | 01/26/10 $1,664,671.59 10.00 12.50 02/22/10
PETERSON CHASE GENERAL ENGINEERING CONSTRUCTION INC 1E3101 SF 101 Treat bridge decks with methacylate and replace joint seals. $906,588 105 10711 | 1200771 $1,119,896.78 5.00 19.00 03/21/12
PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION INC Total $7,765,651 Total $6,157,516.60
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PROFESSIONAL CONSTRUCTION SERVICES 1E4401 Ala 580 REPLACE CONCRETE PAVEMENT $595.890 70 02/17/09 | 03/18/09 $417,500.00 5.00 5.10 03/27/09
PROFESSIONAL CONSTRUCTION SERVICES 1E2801 Son 101 Replace cracked concrete slabs with rapid strength concrete (RSC). $562,610 40 05/03/10 | 05/26/10 $406,388.40 5.00 6.20 06/16/10
PROFESSIONAL CONSTRUCTION SERVICES 2E2801 Son 101 Replace and grind existing concrete pavement. $1,739,980 90 04/18/11 | 05/17/11 $1,497,785.00 6.00 7.00 06/23/11
PROFESSIONAL CONSTRUCTION SERVICES 1A2401 Ala 980, 24 PAVE EXISTING PLANTING STRIP $398.901 30 12/15/08 | 01/21/09 $319,855.90 5.00 5.00 02/11/09
PROFESSIONAL CONSTRUCTION SERVICES Total $3,207,381 Total $2,641,520.30
REGE CONSTRUCTION INC 42701 Son 128 Remove and replace existing culverts. $220,293 50 03/30/09 | 04/29/09 $89,075.00 5.00 10.40 05/14/09
REGE CONSTRUCTION INC Total $220,293 Total $89,075.00
RESTORATION RESOURCES 4A8811 Son 128 Mitigation planting. $468,660 800 | 750 03/22/10 | 04/21/10 $149,808.30 2.80 05/26/10
RESTORATION RESOURCES Total $468,660 Total $149,808.30
R G W CONSTRUCTION INC 171331 Ala 84,580 Construct Isabel Ave/l-580 interchange. $46596,172 350 Y 01/26/09 | 06/09/09 58,000.20 + 350 $24,368,000.20 7.00 170 07/23/09
R G W CONSTRUCTION INC 1A9801 scl 101 ” § $35,718590 265 Y 04/19/10 | 07/27/10 445,671+ 265C $23,445,671.00 6.00 650 11/09/10
R G W CONSTRUCTION INC 272021 scl 280 Existing highway to be surfaced and bridge decks to be treated. $10,802859 175 125 Y 04/27/09 | 06/02/09 575513 + 50 Dz $7,575,513.00 7.00 0.80 06/19/09
R G W CONSTRUCTION INC 294921 Ala 24 Realign westbound Route 24 to northbound Route 13 off ramp. $3857,406 240 | 120 10119/09 | 12/01/09 $2,429,933.00 4.00 4.20 12122109
R G W CONSTRUCTION INC Total $96,975,027 Total $57,819,117.20
REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC 1E6501  \la,CCMm.Sol.So  24,80,84,92,101etc _ Upgrade Xenon CMS to LED. $745400 60 05/17/10 | 06/02/10 $629,850.00 5.00 830 06/25/10
REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC 2E1701 Ala,CC.SM 24,80,92,680,880  Change xenon changeable message signs to LED. $459.300 45 04/25/11 | 05/18/11 $303,775.00 5.00 9.00 06/14/11
REPUBLIC INTELLIGENT TRANSPORTATION SERVICES INC Total $1,204,700 Total $933,625
R & L BROSAMER INC 163741 SF 101 Construct tunnel, retaining walls, roadways, bridge and substation. $98,396,941 605 12/28/09 | 02/26/10 $57,712,535.00 5.00 6.40 03/23/10
R & L BROSAMER INC 2285C1 cc a Highway widening and reconstruct Somersville Interchange. $47,980,087 550 07/19/10 | 10/05/10 $35,727,083.49 9.00 9.90 12123110
R & L BROSAMER INC Total $146,377,028 Total $93,439,618
R M HARRIS COMPANY INC 2A5431 SM 280 Construct retaining wall and ADA compliant sidewalk. $970,300 120 06/21/10 | 07/20/10 $415,168.12 8.00 1.90 11119/10
R M HARRIS COMPANY INC Total $970,300 Total $415,168
ROADWAY ENGINEERING WORKS INC 3A5501 Ala 880 Replace SB CMS Signs, lighting, roof @ office building. $855,000 125 05/02/11 | 06/01/11 $552,197.50 5.00 8.10 06/23/11
ROADWAY ENGINEERING WORKS INC Total $855,000 Total $552,198
ROBERT A BOTHMAN INC 455901 SM 84 Construct tieback wall, $1,607,474 370 | 250 02027112 | 03127112 $1,351,541.00 11.00 4.90 04/25/12
ROBERT A BOTHMAN INC Total $1,607,474 Total $1,351,541
ROYAL ELECTRIC COMPANY 151371 scl 101, 237 Install CCTV cameras at various ramp metered locations. $1,527,450 125 10126/09 | 12/01/09 $784,900.00 7.00 7.10 01/04/10
ROYAL ELECTRIC COMPANY Total $1,527,450 Total $784,900.00
SAUSAL CORPORATION 14061 Ala 80 Construct Tow Service Building, Fuel Station, and Parking Lot $7,173,392| 350 12/14/09 | 01/26/10 5,321,695.94 0.00 02/11/10
SAUSAL CORPORATION Total $7,173,392 Total $5,321,695.94
SGC CONSTRUCTION 4A4501 Sol 80 Replace weigh scales. $644,000 140 06/08/09 | 07/14/09 $299,510.00 5.00 16.10 08/04/09
SGC CONSTRUCTION Total $644,000 Total $299,510.00
SHIMMICK CONSTRUCTION COMPANY INC 1A5221 SM.Ala 84 Seismic retrofit of Dumbarton bridge and construction of pump plant. $73,293901 460 Y 03/15/10 | 06/15/10 76,235.72 + 460 $46,576,235.72 110 08/06/10
SHIMMICK CONSTRUCTION COMPANY INC 266701 SM 92 Replace Two Bridge Spans $6,565,773| 170 01/23/12 | 02122112 $2,996,704.00 5.00 03/12/12
SHIMMICK CONSTRUCTION COMPANY  INC Total $79,859,674 Total $49,572,939.72
SOIL ENGINEERING CONSTRUCTION INC 356601 sM 35 Repair drainage systems. $300539 60 03/25/09 | 04/02/09 $396,119.00 05/14/09
SOIL ENGINEERING CONSTRUCTION INC Total $300,539 Total $396,119.00
STATEWIDE SAFETY 1A5001 SF.SM 35, 80,92, 101, 280, 380 Upgrade Exisitng Attenuators $1,410,450 60 06/01/09 | 06/30/09 $673,823.00 5.00 0.09 07/23/09
STATEWIDE SAFETY Total $1,410,450 Total $673,823.00
STEINY AND COMPANY INC 150471 SM 280 Install traffic management system elements. $1,600,000 250 07/27/09 | 08/26/09 $918,172.40 4.00 450 09/08/09
STEINY AND COMPANY INC Total $1,600,000 Total $918,172.40
ST FRANCIS ELECTRIC INC 1513C1 Ala 580, 880 Install CCTV cameras at various ramp meter locations. $2,001,800 180 12/07/09 | 01/20/10 $1,028,486.00 11.00 25.00 02/02/10
ST FRANCIS ELECTRIC INC Total $2,001,800 Total $1,028,486.00
STERNDAHL ENTERPRISES INC 340701 scl 9 Install centerline rumble strip. $430.445 30 1014/08 | 12/09/08 $231,030.00 5.00 8.60 01/02/09
STERNDAHL ENTERPRISES INC Total $430,445 Total $231,030.00
STOLOSKI & GONZALEZ INC 451301 SM 84 ‘Storm Water Damage Repair $912,501 120 05/19/11 | 06/01/11 $1,001,525.00 4.00 7.00 06/21/11
STOLOSKI & GONZALEZ INC Total $912,501 Total $1,001,525.00
SUAREZ & MUNOZ CONSTRUCTION INC 448831 scl 152 PERFORM HIGHWAY PLANTING AND INSTALL IRRIGATION SYSTEM $822,433 870 | 750 1012411 | 11/29111 $637,889.90 9.00 9.30 12114111
SUAREZ & MUNOZ CONSTRUCTION INC Total $822,433 Total $637,889.90
SYNERGY PROJECT MANAGEMENT INC 2€2201 SF 35 Bonded wearing course overlay. $1,275,030 50 1011011 | 11/01/11 $1,000,012.95 3.00 3.00 11/28/11
SYNERGY PROJECT MANAGEMENT INC 2R9901 Ala 13 Cold plane and place bonded wearing course. $1410,550 45 0312112 | 0411712 $1,273,002.50 3.00 330 05/04/12
SYNERGY PROJECT MANAGEMENT INC 265901 son 12 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $940.430 50 031212 | 04117/12 $689,200.00 5.00 5.10 05/03/12
SYNERGY PROJECT MANAGEMENT INC 2E6001 scl 130 Cold plane asphalt concrete pavement and overlay with hot mix asphalt. $742,575 40 031212 | 04/10/12 $614,197.50 5.00 5.20 04127112
SYNERGY PROJECT MANAGEMENT INC 2E4301 Nap 29 Cold plane asphalt concrete and overlay with hot mix asphalt $828.404 30 03/05/12 | 04/10/12 $788,298.00 5.00 5.00 0412712
SYNERGY PROJECT MANAGEMENT INC 2E4501 sM 35 Cold plane asphalt concrete pavement and place hot mix asphalt (HMA). $526,325 40 03/05/12 | 04/04/12 $336,892.00 5.00 6.00 04/25/12
SYNERGY PROJECT MANAGEMENT INC Total $5,723,314 Total $4,701,602.95
TABER CONSTRUCTION 1A4601 Ala,CC 24,260 Upgrade existing ventilation fan motors and control systems. $3,162,000 200 12/29/08 | 02/03/09 $2,550,100.00 5.00 476 02/27/09
TABER CONSTRUCTION INC Total $3,162,000 Total $2,550,100.00
TEAM GHILOTTI INC 450001 Mm 101 PLACE ROCK SLOPE PROTECTION $201,810 20 03/22/10 | 04/21/10 $114,655.00 317 05/12/10
TEAM GHILOTTI INC 358411 Son 1 CCONSTRUCT SOLDIER PILE RETAINING WALL AND WIDENING ROADWAY $696,817 60 09/20/10 | 10/20/10 $499,402.50 6.00 6.20 12121110
TEAM GHILOTTI INC 2A9201 son 116 Install traffic signal and widen shoulder at intersection. $812.946 90 09/07/10 | 09/29/10 $613,224.00 8.00 8.10 02/07/11
TEAM GHILOTTI INC 2E1201 Mm 1 Rubberized warm mix asphalt (gap graded) overtay. $1,014,980 50 04/18/11 | 05/10/11 $841,870.00 5.00 6.30 06/20/11
TEAM GHILOTTI INC 1E7701 Mm 1 Replace Asphalt Concrete surfacing. $497.928 30 05/17/10 | 06/02/10 $435,740.00 5.10 06/24/10
TEAM GHILOTTI INC Total $3,224,481 Total $2,504,891.50
TERNO INC 2A8901 cc 80 Traffic signals to be installed. $607,000 260 | 180 02123/09 | 03/24/09 $416,355.00 5.00 9.70 04/15/09
TERNO INC Total $607,000 Total $416,355
TOM MAYO CONSTRUCTION INC 2E5201 Sol 220 Cold plane asphalt concrete pavement and place HMA (A). $608,245 30 02027112 | 03/21/12 $559,835.00 5.00 5.10 04/06/12
TOM MAYO CONSTRUCTION INC Total $608,245 Total $550,835
TOP GRADE CONSTRUCTION INC 2A0501 scl 152 Left Tum Pocket to be constructed with Hot Mix Asphalt $1,117,258 100 0 08/24/09 | 12/16/09 $812,896.00 8.00 5.10 01/07/10
TOP GRADE CONSTRUCTION INC 4c15U1 Sol 80 Crack seat and overlay on the mainline with shoulder backing $22,042,085 120 01/12/09 | 04/14/09 $13,359,459.80 6.00 122 04/21/09
TOP GRADE CONSTRUCTION INC 153401 sM 280 Install ramp metering systems and widen ramp. $3,647,868 245 01/04/10 | 02/02/10 $2,122,625.00 9.00 10.40 02/22/10
TOP GRADE CONSTRUCTION INC 43401 scl 880 Cold plane AC pavement and replace AC surfacing. $846,050 40 03/30/09 | 04/29/09 $594,090.00 5.00 210 05/14/09
TOP GRADE CONSTRUCTION INC 447901 Ala 238 Roadway to be rehabilitated and signal and lighting to be installed. $16,809.030 410 04/12/10 | 06/02/10 $11,898,075.70 5.00 550 07/07/10
TOP GRADE CONSTRUCTION INC 253781 SCl.Ala 680 Crack and Seat PCC Pvmt, Widen Bridges and Roadway, Ret. Wall and TOS. $46525,720 92 Y 09/20/08 | 12/16/08 11,648.90 +92 | $26,111,648.90 5.00 330 04/07/09
'TOP GRADE CONSTRUCTION INC 2A2601 scl 152 Realign roadway and signalize intersection. $2,550,000 90 1227011 | 012512 $2,028,740.00 11.00 11.70 03/14/12
TOP GRADE CONSTRUCTION INC Total $93,538,011 Total $56,927,535.40
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AWARDED PROJECTS IN DISTRICT 4 TO MAY 14, 2012

AWARDED TO EA co RTE WORK DESCRIPTION ENGR'S EST | wpD ‘ PE | A+B ‘ AD BO ‘ A+BBID | BID AMT OR"A" AMT | U/DBE GOALS| DVBE GOALS‘ DBE CERT ‘ DVBE CERT ‘ AWARDED DATE

TRUESDELL CORPORATION OF CALIFORNIA INC 1E4201 sM 280,380 Treat bridge decks with methacrylate and replace joint seals. $334.778 45 10/19/09 | 11/17/09 $208,208.00 0.20 12/15/09
TRUESDELL CORPORATION OF CALIFORNIA INC 1E9501 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $1,006,158 105 1211310 | 0112111 $938,938.00 5.00 02/16/11
'TRUESDELL CORPORATION OF CALIFORNIA INC 1E0201" SM.SF 1,280 Treat bridge decks with methacrylate and replace joint seals. $238.401 60 03/22/10 | 04/21/10 $198,198.00 6.00 05/20/10
'TRUESDELL CORPORATION OF CALIFORNIA INC Total $1,579,337 Total $1,345,344.00
'THUNDER MOUNTAIN ENTERPRISES INC 386121 Nap 128 Construct three drainage systems. $104,665 20 12/29/08 | 01/28/09 $57,616.72 5.00 656 02/13/09
'THUNDER MOUNTAIN ENTERPRISES INC Total $104,665 Total $57,616.72
TUTOR - SALIBA CORPORATION 294911 cCAla 24 Construct a 4th Caldecott tunnel and building. $274,668906 1105 875 Y 05/18/09 | 09/29/09 306,175 + 1,105 $214,806,175.00 3.00 2.90 11/10/09
TUTOR - SALIBA CORPORATION Total $274,668,906 Total $214,806,175.00
VALENTINE CORPORATION 355801 Mm 37 Construct retaining wall. $494.228 45 103111 | 11/3011 $333,369.00 5.00 650 1221111
VALENTINE CORPORATION 355801 Mm 37 Construct retaining wall. $494.228 45 103111 | 11/3011 $333,369.00 5.00 650 12/21/11
VALENTINE CORPORATION Total $988,456 Total $666,738.00
VINTAGE PAVING CO INC 1E8601 Nap 128 Cold plane AC pavement and place hot mix asphalt (type A). $611,060 30 04/05/10 | 05/04/10 $589,203.70 5.00 5.90 05/28/10
VINTAGE PAVING COMPANY INC 2E5801 Nap 128 Cold plane asphalt concrete pavement and place hot mix asphatt. $1,082,720 50 02027112 | 03/20/12 $1,014,355.00 3.00 320 04/09/12
VINTAGE PAVING CO INC Total $1,693,780 Total $1,603,558.70
VICTORY ENGINEERS INC 1E4301 Ala VAR Treat bridge decks with methacrylate and replace joint seals. $244.848 75 03/01/10 | 04/06/10 $235,235.00 8.12 05/10/10
VICTORY ENGINEERS INC 0E9801 Mm,Son VAR Treat bridge decks with methacrylate and replace joint seals. $489.886 85 02001/10 | 03/02/10 $372,273.00 4.90 04/23/10
VICTORY ENGINEERS INC 1E4901 scl 17,35,85,101 Treat bridge decks with methacrylate and replace joint seals $690.261 95 04/12/10 | 05/12/10 $608,400.00 5.00 520 06/22/10
VICTORY ENGINEERS INC 4A2301 Son 37 Replace drainage culvers. $250,132 45 04/12/10 | 05/11/10 $211,211.00 5.00 5.60 06/21/10
VICTORY ENGINEERS INC 1E4501 sM 280 Treat bridge deck with methacrylate and replace joint seals. $853,772 80 011011 | 02/09/11 $958,600.00 5.00 530 03/07/11
VICTORY ENGINEERS INC 1E4701 Nap.Sol.Son VAR Treat bridge deck with methacrylate and replace joint seals. $736,179 80 01/25/10 | 02/17/10 $563,690.00 5.20 04/20/10
VICTORY ENGINEERS INC Total $3,265,078.30 Total $2,949,409.00
VIKING CONSTRUCTION COMPANY INC 4A8701 Son 128 Replace existing bridges. $6,166,124 260 06/15/09 | 08/12/09 $5,033,181.00 7.00 7.10 09/09/09
VIKING CONSTRUCTION COMPANY INC 3A9801 scl 101 Replace bridge railing. $707.753| 65 04/11/11 | 05/03/11 $1,221,904.00 5.00 5.00 07/01/11
VIKING CONSTRUCTION COMPANY INC Total $6,873,876 Total $6,255,085.00
W BRADLEY ELECTRIC INC 1A4301 SF 35 Install traffic signals and modify the intersection. $300,000 120 05/04/09 | 05/26/09 $213,429.00 6.00 450 06/29/09
W BRADLEY ELECTRIC INC Total $300,000 Total $213,429.00
WATKIN & BORTOLUSS INC 0A2711 scl 87 Highway Planting $1,022,8% 875 | 750 11/10/08 | 12/16/08 $571,154.00 01/3009
WATKIN & BORTOLUSS INC 0G0001 Sol 37 Roadside Enhancement - Planting the viewing area. $211,307 870 | 750 04/13/09 | 05/12/09 $132,200.00 5.00 550 06/01/09
WEST BAY BUILDERS INC 299001 Sol 80 Rehabilitate safety roadside rest area. $4,958,581 550 | 250 06/01/09 | 07/21/09 $3,078,860.00 6.00 08/11/09
WEST BAY BUILDERS INC Total $4,958,581 Total $3,078,860.00
WINDSOR FUEL CO 1E2901 Nap 121 Place rubberized bonded wearing course (gap graded) $1,118,878 40 05/03/10 | 05/25/10 $1,188,281.00 1.00 06/22/10
WINDSOR FUEL CO 1E8901 Son 116 Place bonded wearing course. $1,403,470 60 12/27/10 | 01/26/11 $1,223,000.00 0.00 03/08/11
WINDSOR FUEL COMPANY 2E1001 Nap 128 Bonded wearing course overlay. $1,664,030 50 03/28/11 | 04/26/11 $1,779,779.00 7.00 11.00 06/03/11
WINDSOR FUEL CO 1E6001 Mm 1 Bonded wearing course overlay. $2,773,417 70 04/05/10 | 05/04/10 $2,197,755.33 7.00 7.10 06/16/10
WINDSOR FUEL CO Total $6,959,794 Total $6,388,815.33

Grand Total $2,629,682,390 Grand Total $1,885,362,119.25

KEY: NEXT PAGE

AD
BO

A+B BID

Bid AMT OR "A" AMT

DBE GOALS
DVBE GOALS
DBE CERT %
DVBE CERT %

AWARDED DATE

Expenditure Autorization (Project's Contract Number)

State Route Project is Located On

County in Which Project is Located

State's Engineer's Estimate of the Cost of Construction

The Number of Working Days for the Coniract (incluing Plant Establishment Days, if Applicable)

Number of Working Days for Plant Establishment

A"Y"in this Column Indicates Project Working Days ("B" portion) Subject to Bidding (in Addition to Project Cost ("A" portion)). When Subject to Y Bidding, the "WD" Above are Maximum Number of Working
Days Biddable

Date Project was Advertised

Scheduled Bid Opening Date

The Low Bidder's "A" (Cost of Construction) and "B" Values (Number of Working Days - Primary Construction Only, Excluding Plant Establishment Days)

* next to the number in the "DBE Cert” field designates that the number represents a submitted utilization under the race neutral program - not an actual commitment

Dollar Value of Low Bid; for Y Projects this is Only the "A" Portion (Cost of Construction) of the Y Bid

Disadvantaged Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
Disabled Veteran Business Enterprise Goals Set for Project Expressed as a Percentage of Bid Amount
Percentage of DBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder
Percentage of DVBE GOALS Certified By Caltrans HQ Awards Unit to Be Credited to Low Bidder

Date Project was Awarded to Low Bidder
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District 4 Emergency Contracts
Small Business Utilization FY 11/12 Report

(As of 5/16/12)
Prepared by Division of Maintenance

|
Director’s Orders

Not Yet Force Account/ELB
Awarded SBE
$4,250,000 $4.580,000

19% 20%

Non-SBE
$13,790,000
61%

Total Force Account: $22,620,000
]

Ghilotti Construction W 4,000

Mot Yat Awarded 2500

Valentine (SBE) 300

Faye

CeSilva Gates
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Golden State Bridge

Zranite

Bay Cities Paving

HalfMoon Bay |SEE/DEE)

Mot Yat Awarded

ClontractDistribytion

Widstate Barrier

Fanfa ‘SBE/DBE)

Fedwood (SBE

)
Pacific Electric (SBE)

Yerba Buena (DEE)

- 500 1,000 1,500 2,000 2500 3,000 3,500 4 000 £.500
Dollars ($1,000)




FY 2011/12 Director's Order - Force Account

No.[CO] RTE | PM EA | Prime Contractor [ Type | Subcontractors [ Description of Work Amount
1st Quarter
Global Environmental (DVBE)
DLD Lumber (SBE/DBE)
Valley Iron Works (SBE) . . .
1|sm| 35 38 | 360104 |Pavex ELB |Hillside Drilling (SBE) construct soldier pile wall at slipout, south of | ¢ ;5 509
L Cloud Rest Road, Sky Londa
Jeffco Painting (SBE)
DVBE Trucking (DVBE)
PC&N (SBE/DBE)
Global Environmental (DVBE)
KRC Safety (SBE)
Greenline Video replace failed culvert, backfill sinkhole, at
2 [ sCl| 87 4.84 2G9804 |Granite FA |Jordan and Graf e ! ! $ 1,000,000
. Virgina Street, San Jose
Rain for Rent
Mag Trucking
Penhall
3 | cc 80 10.69 3G2004 |Valentine (SBE) ELB Thoma_s & Pratt (DVBE) reconstruct joint seal assemblies, Willow $ 1,000,000
Statewide Safety Avenue, Hercules
Granite Rock replace failed culvert, backfill sinkhole, at
4 | SM | 280 6.7 1SS274 |Half Moon Bay (SBE/DBE) | ELB [DVBE Trucking (DVBE) p L ! $ 900,000
Edgewood Road, Woodside
Blue Eagle (DVBE)
EnviroTech
Highway Technologies
DVBE Trucking (DVBE) o . .
5| Aa| 680 | 1.96 | 1Ss284 |Fanta (SBE/DBE) ELB |MAG Trucking repair slide by installing RSP, at EastWarren | ¢ g, 499
Avenue, Fremont
Hazard Concrete
Superior Hydroseeding (DBE)
Central Fence
Hernandez (SBE/DBE)
Kel Crane construct RSP and repair separated culvert,
6| SM 35 289 365604 |Redwood (SBE) ELB All Counties Trucking (DVBE) Highgate Drive, Daly City $ 500,000
Edward R Bacon
7 | sall sso 20 155294 |Desilva Gates EA JordanA and FSraf pressure grout sinkholes, at the Route 82 $ 450,000
Greenline Video interchange, San Jose
" . install one way signalization at slipout, south of
8 |SM| 35 3.8 2G7904 |Pacific Electric (SBE) ELB TBD Cloud Rest Road, Sky Londa $ 340,000
2nd Quarter
DVBE Trucking (DVBE)
I } Sam's Equipment (DVBE/DBE) construct CIDH pile wall at slipout, north of
9 | Mm 1 26 155074 |Ghilotti Construction ELB Chavez Fence (DVBE/DBE) West California Avenue, Mill Valley $ 4,000,000
Pacific Coast Drilling (SBE)
replace damaged PCC slabs and permeable
10 | SCI | 880 1.8 4G1504 |DeSilva Gates FA |Serrano (DBE) layer due to groundwater, Park Avenue, San $ 1,200,000
Jose
Intrinsic Transportation (SBE)
McNamara Transport remove concrete structure (unauthorized
11 | Ala | 580 46.5 1F6304 |Yerba Buena (DBE) ELB |Machado Brothers (SBE) encroachment) under Route 580, Louise $ 300,000
National Construction Rental Street, Oakland
Giron Construction
3rd Quarter
12| cc| 24 52 2G6504 |Bay Cities Paving ELB TBD pressure grout voids undemeath pavement, | ¢ ) 159 599
Happy Valley Road, Lafayette
13]scl| o 485 | 461704 |Golden State Bridge ELB TBD reconstruct bridge railing, Saratoga Creek $ 1,500,000
Bridge, Saratoga
reconstruct chain link screen and repair spalled
14 | SM | 101 17.95 4G3004 |Midstate Barrier ELB TBD concrete railing, Millbrae Avenue $ 590,000
Overcrossing, Millbrae
4th Quarter
15| sF| 1 6.0 1A9024 |Not Yet Awarded ELB TBD construct stone columns, Mountain Lake, San | ¢ 3 54 099
Francisco
pressure grout voids underneath pavement
16| scl| 880 | 1.9/21 | 4c4a404 |Row ELB TBD due to leaking pipe, reconstruct pavement with | o ¢4 590
permeable layer due to groundwater, Route 82
Interchange, San Jose
. repair concrete bridge deck, Railroad Avenue
17 | CC | 580 4.8/5.8 4G3704 |Valentine (SBE) ELB TBD OH and Scofield Avenue UC, Richmond $ 1,300,000
18 | sol | 80 |30.6/38.7 | 465204 |Not Yet Awarded ELB TBD TP ESE (FOS Sl [LEUR 1 [REGI i $ 750,000
Vacaville to Pedrick Road in Dixon

|:| - Update since previous report

FA - Force Account (No Bid)

ELB - Force Account (Bid Markups)




Trackin

g of Selected Director's Orders

FY CO | RTE PM EA Prime Contractor Type | Description of Work Amount
_— construct soldier pile wall at slide, south of Duhig
10/11 | Nap | 121 | 0.3/2.0 | 2G4304 | Ghilotti Brothers ELB Road, near Napa $5.000,000
Ghilotti construct rock vane system at river bank washout,
10711 | Son | 128 54 168104 Construction FA Russian River Bridge, Geyserville $4,300,000
10/11 | SF 80 8.5 1G7204 | Mistras Group ELB | install monitoring system on eyebars, SFOBB $3,740,000
replace AC pavement from Arroyo Los Positas
10111 | Ala | 580 | 11.7/14.9 | 2G5704 | RGW FA Bridge to Airway Boulevard, Livermore $3,500,000
10/11 | SM 1 134 2G3204 | OC Jones ELB | repair washout with RSP, near Pescadero $3,000,000
6,000
90%
84% —1Balance
5,000 = Non-SBE Paid
1SBE Paid
—4=—Percent SBE
4,000
—_ 52% /
S 686
ST 3,000 4,268
v ’ 541
o S 2,328 e
8
©
o 2,000 27%
17% ¢/ 2,531 1,783
1,000 & 683
115 887
617 729 676
0 183
2G4304 1G8104 1G7204 2G5704 2G3204
Ghilotti Bro. Ghilotti Con. Mistras Grp. RGW OC Jones

EA No. and Prime Contractor
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District 4 Emergency Contracts
Small Business Utilization FY 11/12 Report

(As of 5/16/12)
Prepared by Division of Maintenance

Not Yet
Awarded
$1,720,000

28%

SBE
$2,942 000
49%

MNeon SBE
$820,000
14%

DVEBE
$500.000

&%

Total Force Account: $5,982,000

District Director’s Orders
Force Account

o Eaglelift (DVEBE) 500
] G Henley (SBE)
~— Alaniz (SEE/DEE) [
— Fiazza (SEBE) C
- Redgwick (SBE) C
— Redwood (SBE) C
— Mot vet Awarded ] Z7[C
—8 Mot et Awardsd l l ] 27c
—3 Mot et Awarded | l ] 27
—2 Mot et Avwarded : : ] 27k
~3 Mot Yet Awarded 1 27C
—E Mot Yet Awwarded l l 1 27
‘—U Anozira (SBE) 250
— Archibald (SBE) 230
- Golden State Bridgs 250
— Granitz 250
— i L | 250

Professional (SBE/DBE) 250

Fanfa (SBE/DEE) 80
Frofessional Tree (ZBE) 30
American Pacific (SBE) 152
Quimu (SEE/DEE) 150
Mot Yet Avwarded 100
Penhal | 70
GD MNielson (SBE/DEE) _ 50
- 100 200 300 400 500 500

Dollars ($1,000)




FY 2011/12 District Director's Order - Force Account

No.| CO | RTE PM EA Contractor Amount Description of Work
1st Quarter
1| sm 1 20.6 1F6804 |America Pacific (SBE) $152.000 construct anchored shotcrete at slide, San Pedro Avenue,
’ ’ Pacifica
Nap| 29 11.9 groove pavement, Lincoln Avenue in Napa and Baker Avenue in
2 Son| 101 18.9 1F6704 (Penhall $70,000 Santa Rosa
2nd Quarter
3 | SCI| 101 | 25.3/26.5 | 1F4904 |Archibald (SBE) $250,000 |AC digouts from Metcalf Road to Route 85, San Jose
4 | sol| 680 11.9 1F6404 |Eaglelift (DVBE) $250,000 injection grouting at approaches to Cordelia Road Overhead at
' ' Cordelia
5 | sol 29 4.75 1F6504 |GD Nielson (SBE/DBE) $50,000 reconstruct soundwall due to vehicle damage, Route 37
’ ’ interchange, Vallejo
3rd Quarter
6 | Ala | s80 5.9/82 | 1F7504 |Anozira (SBE) $250,000 replace PCC pavement from North Flynn Road to Greenville
T ' Road, near Livermore
7 | CC 80 225 1F7304 |Golden State Bridge $250,000 [reconstruct finger joint at the Carquinez Bridge
Professional
8 | Son| 101 | 29.3/33.6 | 4G2604 |Construction Services $250,000 [replace PCC pavement from Windsor to Healdsburg
(SRE/DRF)
9 | Ala| 80 1.98 1F7704 |MCM $250,000 [grind and pave at SFOBB Toll Plaza, Oakland
SCIl | 280 16.5 . injection grouting at abutments, La Barranca Road in Los Altos
10 SM | 101 234 1F7904 |Eaglelift (DVBE) $250,000 Hills and Sierra Point Parkway in South San Francisco
11 | Sol 80 29.8 1SS314 |GN Henley (SBE) $250,000 |[install RSP at slipout, Leisure Town Road, Vacaville
12 | Ala | 880 23.1 3E5604 |Granite $250,000 |[install RSP at washout, William Street, San Leandro
13| Al | 580 38.7 1F7004 |Fanfa (SBE/DBE) $180.,000 replace downdrain and backfill sinkhole at Seminary Avenue,
’ ’ Oakland
The Professional Tree .
14 | Ala | 580 42.9 1F7804 Care Services (SBE) $180,000 [remove vegetation at Park Boulevard, Oakland
15[ Nap| 29 49.6 1F6604 |GN Henley (SBE) $150,000 |[install underdrains and replace culvert, south of Lake County line
16 | Sol 80 6.7 1F7604 [Quimu (SBE/DBE) $150,000 |[install drainage and line culvert, Hunter Hill Rest Area, Vallejo
4th Quarter
17 | sm 35 |21.0/23.0 | 1F8004 |Alaniz (SBE/DBE) $270.000 AC digouts, south of Route 92 to Route 92, Crystal Springs
' ’ ’ Reservoir
18 | Son 1 14.57 1F9204 |Piazza (SBE) $270,000 (replace culvert, south of Calle del Sol, Sereno del Mar
19 [ Ala | 185 4.6/5.3 | 1F7904 [Not Yet Awarded $270,000 |AC digouts, 136th Avenue to Thornton Street, San Leandro
20 | Ala [ 238 7.9/9.3 | 1F9604 [Redgwick (SBE). $270,000 |AC digouts, Blanche Street to Industrial Parkway, Hayward
211 ce | 80 |106/13.6 | 1E9404 |Not Yet Awarded $270.000 replace PCC slabs (westbound), Willow Avenue to Carquinez
: . ' Bridge, Hercules
2l ccl 80 | 106136 | 1E9504 |Not Yet Awarded $270.000 replace PCC slabs (eastbound), Willow Avenue to Carquinez
: . ' Bridge, Hercules
23 [Nap| 128 0.0/2.6 | 1F9304 |Not Yet Awarded $270,000 |AC digouts, Sonoma County line to Tubbs Lane, Calistoga
24 | SCI 82 25.0/26.4 | 1F8304 [Not Yet Awarded $270,000 |AC digouts, Churchill Avenue to Alma Street, Palo Alto
25 | SM 82 12.9/15.2 | 1F8104 |Not Yet Awarded $270,000 |AC digouts, Peninsula Avenue to Rosedale Avenue, Burlingame
26| sMm | 280 16 | 15s554 |REGWod Engineering | 76 609 linstall RSP, Sand Hill Road, Menlo Park
(SBE)
271 ce 80 10.9 3E5704 |Not Yet Awarded $100,000 construct drainage, erosion control, and RSP at Willow Avenue,
' ' Hercules

|:| - Update since previous report




Proposed Minor B Projects for Small Business, FY 11/12 May 2012
Post . Fiscal | Contr. Proposed PS&E to | Contract Bid S'T‘a” Bid Mo_s.t Small Bid . Small Bid . Small
Item #| EA |County | Route . Location Type of Work . CALTRANS Comments . Business Qualified . 2nd Bidder . 3rd Bidder .
Miles Year | Type Estimated Cost DPAC No. Opening Amount . Business | Amount Business | Amount Business
Comments Bidder
1hr-San-Mateo-County-hear- The proposed work for this
Weoedside,-on-Route-84- Minor B project will be
approtmately-L7-milessouth-of |Envirenmental completed by Maintenance
1| 1F3201| SM 84 133  |Rewute3s Mitigation-{Planting) A2 | 203220 $200.000-00 Feb-12 forces.
RNR
Horse Creek Bridge on Route 505|Horse Creek Bridge Construction ABSL
2| 0G5201| SOL 505 R0.2  [in Vacaville. Rail Upgrade 11/12 |201.112 $150,000.00 10/6/11(A) |04A3884 |9 Prospective Contractors 1/9/12 (A) $134,304.00 , Inc. Yes $134,968.85[ Frank Medina Yes $141,717.09 | Construction Yes
Bentancourt
In Sonoma County near Modify Signal and Bros. Norcal General Amland
3| 2L2100| SON 116 28.6 Sabastopol at Bloomfield Rd. Intersection 10/11 [201.310 $124,000.00 2/23/11(A) |04A38510 |7 Prospective Contractors |[10/31/11 (A) $95,506.00 |Construction Yes $97,774.00 | Construction Yes $99,975.00 Corp. Yes
Half Moon
In San Mateo County, in San Bay Grding
Bruno 0.3 miles south of the San |Modify Drainage & Paving, Redwood
4] 2L4601| SM 280 | 20.4/20.6 [Bruno undercrossing Facility 11/12 | 201.010 $96,000.00 2/15/12 (A) |04A3986 |9 Prospective Contractors | 4/19/12 (A) $76,018.00 Inc. Yes $83,818.00 | Construction Yes $129,000.00| Fanfa, Inc. Yes
On Route 84, east of Route 680, [Install Soft Median Linear Central Striping
5/0G4301| ALA 84 |T18.5/21.0|near the City of Livermore. Barrier 11/12 [201.010 $215,000.00 10/10/11(A)[04A3890 |5 Prospective Contractors |11/28/11 (A) $133,320.00| Options, Inc. Yes $143,020.50| Service, Inc. Yes
In the City & County of San
Mateo on Southbound 101 at
6/ 2L4501| SM 101 11.03 |East Hillsdale Blvd. on-ramp. Install MBGR 11/12 |201.010 $25,000.00 2/29/12 (A) [04A3991 |9 Prospective Contractors 5/8/12 (T)
West Side of Route 101 between Alaniz
the Miller Creek Road Construction Michael Paul
7| 0L7401| MRN 101 | 25.1/26.7 |Overcrossing and Pacheco Creek.|Bike Path Rehab 11/12 |201.010 $172,000.00 2/14/12 (A) [04A3984 |12 Prospective Contractors | 4/13/12 (A) $157,492.00 Co. Yes $190,495.00 Co., Inc Yes $211,115.00 | Anozira Inc. Yes

TOTAL

782,000




Proposed Projects under $250,000 not funded from the Minor Program, to be Advertised under the Small Business Process FY 10/11 and FY 11/12

May 2012

10/11 FY
. . Proposed Small . - .
ltem #| EA Project | ~ounty |Route| POSt Location Typeof work  |Fiscal| Contr. | o oted  |PS&E to DPAC| PPUBC| cal TRANS Comments | Bid Opening | Business | Bid  [MostQualified | Small | Bid | o4 pgiqq0 | Small g ount 3rd Bidder el
Manager Miles Year | Type No. Amount Bidder Business | Amount Business Business
Cost Comments
IN SAN MATEO COUNTY IN Redwood
PACIFICA AT 0.6 MILE SOUTH Engineering Half Moon Bay Redgwick
1] 4S110 Al B Lee SM 1 46.1 |OF ROUTE INSTALL RSP 10/11 201.131 $88,000{  7/14/11 (A)  [04A3833 |o Awarded 10/24/11 9/27/2011 (A) $95,460|Construction Yes $104,315|Grading & Paving |Yes $294,370|Construction Yes
o Fund allocated at March
RECONSTRUCT CTC Meeting
IN SAN MATEO COUNTY ON |SOUNDWALL AND 0 9 bidders contacted Redwood
ROUTE 92 AT MARINERS UNDERPIN o0 Bid Opened 6/1/11 Golden Bay Engineering
2| 4S140 Al B Lee SM 92 12.8 [ISLAND ROAD FOUNDATION 10/11 201.131 $153,000] 2/23/11 (A) 0 Awarded on 6/10/11 5/31/2011 (A) $139,370|Construction, Inc |Yes $144,800|Construction Yes
0 Project Ready to List
(RTL) achieved on 11/2/10
REGRADE EXISTING (PS&E to DPAC)
SLOPE, INSTALL o Fund allocated at May CTC
IN CONTRA COSTA COUNTY |PERMEABLE meeting James Michael
IN HERCULES AT EAST BLANKET, AND 0 6 bids received Robert J. Frank America Pacific Johnson, Inc. dba On
3| 45480 | Jay Haghparast CC 4 1 HERCULES UNDERPASS PAVE SLOPEW 12/13 201.131 $216,000] 6/15/11 (A) |[04A3852 |o Awarded on 11/30/11 10/14/2011 (A) $164,610] Construction  |Yes $173,937|Construction Yes $174,018.76 |Grade Contracting Yes
0 Project Ready to List
(RTL) achieved on 11/2/10
REGRADE EXISTING (PS&E to DPAC)
IN CONTRA COSTA COUNTY [SLOPE, INSTALL o Fund allocated at May CTC
IN CONCORD AT PACHECO PERMEABLE meeting
BOULEVARD BLANKET, AND 0 6 bids received Quimu America Pacific Cunningham & Sons,
4| 45490 | Jay Haghparast CC 4 12.4 |UNDERCROSSING PAVE SLOPE W 12/13 201.131 $68,000] 6/15/11 (A) |04A3850 |o Awarded on 11/30/11 11/18/2011 (A) $40,481|Contracting, Inc _ |Yes $47,250|Construction Yes $52,627|Inc Yes
0 Project Ready to List
INSTALL NEW (RTL) achieved on 10/20/10
DRAINAGE PIPE, o Fund allocated at May CTC
IN CONTRA COSTA COUNTY |MANHOLES AND meeting
IN PLEASANT HILL AT INLET, REPLACE 0 5 bids received CCFG Arthurs Quimu Contracting,
5| 4S500 | Jay Haghparast cC 680 17.3 |CONTRA COSTA BOULEVARD |LANDSCAPE IRRIG [12/13 201.131 $110,000/  6/15/11 (A)  |04A3853 |o Awarded on 11/30/11 10/18/2011 (A) $99,099|Construction Yes $114,229|Contracting, Inc. |Yes $117,709|Inc Yes
0 (RTL): 5/26/11 (A) (PS&E
to DPAC)
0 Target vote: Tentative
December CTC Meeting
IN SAN MATEO COUNTY o DPAC will process
NEAR SAN GREGORIO CONSTRUCT DITCH package once funding is in
(NORTH OF JUNCTION ROUTE |AND PLACE SLOPE place
6| 4S580 | Jay Haghparast SM 1 18.6  |84) PROTECTION 12/13 201.131 $225,000( 8/1/2012 (T) Target CTC: May 2012 T 7/15/12 (T)
0 (RTL)/ (PS&E to DPAC) :
6/22/12 (T)
o0 Funds Request: 7/6/12 (T)
o DPAC will process
IN SANTA CLARA COUNTY IN|RECONSTRUCT package once funding is in
SAN JOSE AT TAYLOR STREET|SLOPE WITH place
7| 4S080 | Dina El-Tawansy | SCL 101 36.8  |OVERCROSSING GEOGRID 12/13 201.131 $250,000( 6/22/2012 (T) Target CTC: August 2012 (T)|10/23/2012 (T)
TOTAL $1,110,000

D4 Small Business capital projects under 250K 11 12 FY May 2012ile




ct.

District 4 Consultant Services Unit

Gltrans Recently Executed A&E Contracts
Contract Contract Goal
. R tly E ted
Contract No.? Contract Description Contract Advertisement Firm Selected ecegor):tra)::u ° Contract Type Term Contract Totol BEE
' Status Month/Y (Number of|  Amount SBE ’ 2 DVBE
lonth/Year years) DBE UDBE'
! 04A3645 District wide Visual Impact Analysis Completed PB Americas® Apr13 2011 |Landscape Design 3.0 $2.0M NA 16.00% 21.00% NA
2 A&E Conventional Land Surveying Services/On Call-East Bay Chaudhary &
04A3632 Completed Associates (SBE)® Apr 25 2011 |Surveying 2.0 $27 M NA 6.75% 6.75% NA
3 District wide Material Sampling and Testing in North Bay
04A3706 Completed Signet Jun 6 2011 |Materials Sampling and Testing 3.0 $2.0M NA 10.25% 6.75% NA
5 Old SFOBB EASTSPAN Removal
04A3824 Completed TY Lin Oct 27 2011 |Design 5.0 $13M 25% NA NA 5%
Independent Quality Assurance Service and Material Testing Service tor the Bay Bridge
4 Project (SFOBB)
04A3819 Completed Alta Vista (DVBE) Dec 5 2011 |Construction Support 5.0 $21.0M 25% NA NA 5%
6 04A3858 District wide Construction Claims Services
04NEW368-11 Completed CH2M Hill Feb 2012 |Construction Support 3.0 $3.0M NA 6.75% 6.75% NA
Recently Executed Non A&E Contracts
1 Public Service Announcement & Media Buy for the May 2011 SFOBB Detours &
Closures
04A3752 ! Completed Pro Prose (SBE) Apr 1 2011 |[Emergency Media Buy Contract 0.5 $270K 100% NA NA NA
SBE/DBE/DVBE Staff Support for the Toll Bridge Program Office of Small Business , .
2 (RFP) Padilla &Associates
04A3597 Completed (SBE) (UDBE) Apr 1 2011 |Toll Bridge SB Administration 3.0 $1.0M 25% NA NA 3%
3 Air Sampling & Monitoring for the Caldecott Tunnel fourth bore project. Sterling &
04A3624 Completed Associates Apr 1 2011 |[Emergency During Construction 0.5 $49K NA NA NA NA
. I - . Watersched Nursery
4 04A3709 Seed Propagation, Slope Stabilization for Devil Slide Project (IFB) Completed (UDBE) Jun30 2011 |Environmental Mitigation 3.0 $48K NA NA 100.00% NA
5 Route 87 (Guadalupe)Biological Mitigation and Monitoring (IFB) Professional Tree
04A3862 Completed Care Co. (SBE) Jan 12 2012 |Environmental Mitigation 3.0 $225 K 100% NA NA 5%
6 04A3943 Emergency Contract for Statewide Media Buy for the SFOBB closure in Feb. 2012 The TMD Group
04NEW389-12 Completed (SBE) Jan 11 2012 |[Emergency Media Buy Contract 0.6 $182K 100% NA NA NA
7 04A3944 Emergency Contract for the Bay Area Media Buy for the SFOBB closure in Feb. 2012 Radio Wave
04NEW388-12 Completed Marketting (SBE) Jan 11 2012 |[Emergency Media Buy Contract 0.6 $207K 100% NA NA NA
8 CMAS 0412000169-2 Provide Video Documentation of Caldecott Tunnel Project (CMAS) Design Media, Inc.
04NEW381-12 Completed (SBE) Jan 18 2012 |Public Affairs 1.0 $ 200K 100% NA NA NA
9 Provide Public Information Support to Various Projects in District 4 (CMAS), North Bay TMD Group ( SBE)
04NEW380-12 Completed (DBE) Jun 2012 |Public Affairs 1.0 $ 250K NA NA NA NA
10 Provide Public Information Support to Various Projects in District 4 (CMAS), South Bay Radio Wave
04NEW386-12 Completed Marketting (SBE) Jun 2012 |Public Affairs 1.0 $ 250K NA NA NA NA
Upcoming New A&E Contracts
Estimated Contract Contract Goal
c No.? Contract Description Contract Advertisement Top Ranked Contract Contract Type Term Contract Total DBE
ontract No. P Status® Consultant® Execution P (Number of| Amount SBE DVBE
Month/Year’ years) DBE UDBE
Upcoming New Non-A&E Contracts
1 04A3954 District wide On-Call Hazardous Waste Remedial Actions in Constructions (Multi-
04NEW382-12 Provider) Spring 2012 TBD Jun 2012 |Construction 3.0 35M NA TBD TBD NA
2 04A3993 Update the Caltrans Cultural Resources Database (CCRD) (RFP)
04New391-12 Spring 2012 TBD Apr 2012 |Cultural Resources 2.0 TBD NA TBD TBD NA
3 04A3941 Granton Rancheria Heritage Management Project, Transportation Enhancement (TE)
04NEW392-12 (BFP) 03/23 - 04/24 (A) TBD Jun 2012 |Cultural Resources 2.0 TBD NA TBD TBD NA
04A3945 - ! - -
4 Ny Provide Public Information Support to the SFOBB Project (RFP)
04NEW384-12 B 002U 03/13 - 04/28 (A) TBD Jun 012 |SFOBB Public Affairs 4.0 TBD 25% NA NA 5%
5 Replacement Contract for D-04 Calmentor ) .
04NEW390-12 Completed TBD Apr 2012 |Public Affairs 3.0 TBD NA NA NA NA

Note: ' Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

2 Underutilized Disadvantaged Business Enterprise, minimum goal of 6.75%, effective September 2009 contract advertisement

® Prime C is a District 4 Calmentor Member

“No DBE participation under the race neutral program. However, DVBE patricipation is expected to be between 5 % to 10% before contract ends

Leaend: (A) Actual Dates

(T) Target Date
TEXT Underlined: Updates/Changes on the last reporting

® For upcoming contracts, visit http:/caltrans-opac.ca.gov/aeinfo.htm

N Top Ranked Firm is selected based on Qualification. Cost Negotiation to follow the interview selection.

7 Estimated execution date of July & beyond subject to passing of budget.
8 Contract # in parenthesis represents (Former Contract #)

D:Deo\Small Business Councill03. SBC Monthly Reporti2012-05-11-S8C Monthly Report Apr 2012 Update xisx

Contact Romy Fuentes @ 510-622-8803
(Update:5/16/2012)



cte

CALTRANS DIST. 4 CONSULTANT SERVICES

DBE UTILIZATION

Federal Funded Contracts

Ltrans Quarterly Update
Contracts with Identifiable DBE (RNDBE & UDBE) Dollars Update: 5/11/2012
DBE Goal Invoiced to Date % Contract
Contract Contract Total (DBE= Total (DBE= c ;

i = - =Pri = - ompletion

Number Prime Consultant Type of Work Amount Non-UDBE-+UDBE) Non-UDBE UDBE Total =Prime+DBEs Non-UDBE+UDBE) Non-UDBE UDBE p COMMENT
$ % $ % $ % $ $ % $ % $ % Time $

Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17 Col 18 Col 19 Col 20 Col 21

1| 04A1601 |* HNTB DESIGN $16,000,000f  $2,720,000 17% NA NA NA $13,182,165 $2,493,966 19% NA NA NA NA 94% 82%

2| 04A2311 _|* PB AMERICAS CONST FIELD SUPPORT $4,900,000]  $1,225,000 25% NA NA NA| $1,431,236 $379,046 26% NA NA NA NA| 80% 29%|Small dollar use of this On-Call Contract

3] 04A2312 |* URS CORPORATION CONST. CLAIMS $5,000,000]  $1,500,000 30% NA NA NA| $3,082,732 $378,416 12% NA NA| NA NA| 80% 62%)

4]  04A2889 |*KIMLEY-HORN TRAFFIC MGMNT PLANNING $4,999,999 $500,000 10% NA NA NA $843,042) $0 0% NA NA| NA NA 69% 17%|Small dollar use of this On-Call Contract

5| 04A2917 _ |* URS CORPORATION CONSTRUCTION CLAIMS $3,000,000 $540,000 18% NA NA NA| $1,161,165, $239,395 21% NA NA NA NA 97% 39%

6] 04A3161 |* DKS ASSOCIATES (DBE) TRAFFIC OPERATIONS $1,500,000 $150,000 10% NA NA NA| $537,350 $4,400 1% NA NA NA NA 100% 36%|D4 Staff is able to complete some of the work expected to be done by DBE
04A2872 work transferred to this contract. DVBE/SBE subconsultant unable to hire a new employee
after an active employee left the firm. Original intended work to support PPM with PRSM has not yet

7| 04A3324 | CALTROP ENGINEERING CORPORATION |PROGRAM MANAGEMENT $3,000,000 $405,000]  13.5% NA NA NA| $525,561 $29,630 6% NA NA NA NA 87% 18%]|materialized.

SUBTOTAL| $33,400,000]  $6,540,000) 20%| $0 0% $0 0% $19,920,209 $3,524,853 18%| NA NA NA NA|
8] 04A3350 |WRECO (DBE) DISTRICTWIDE HYDRAULICS $3,000,000]  $2,160,000 72% $0 0%| $2,160,000]  72% $1,125,872 $1,065,260 95% $0 0%]| $1,065,260 95% 81% 38%|Exceeding UDBE goal
9] 04A3374 |CH2MHil ENVIRONMENTAL SUPPORT $5,000,000 $887,500| 17.75%|  $550,000 11%|  $337,500| 6.75%) $2,544,233 $740,938 29% $598,384|  24%|  $142,554 6% 53% 51%]Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract
10| 04A3375 |JURS ENVIRONMENTAL SUPPORT $3,000,000 $510,000 17%| _ $120,000 4% $390,000 13%) $1,405,129 $272,983 19% $98,403 7%|  $174,580 12%| 53% 479%|Exceeding Non-UDBE goal; will meet UDBE goal by end of contract
11] 04A3376 |GARCIA & ASSOCIATES (DBE) ENVIRONMENTAL SUPPORT $4,500,000]  $2,778,750| 61.75%| $2,475,000 55%|  $303,750| 6.75% $1,529,442 $845,112 55% $795,881]  52% $49,231 3% 53% 34%|Expected to meet the goal by the end of contract
12|  04A3460 |VALI COOPER CONST SUPPORT $5,500,000  $1,375,000 25%| $1,003,750|  18.25% $371,250] 6.75% $741,377, $419,365 57% $419,365|  57% $0 0% 54% 13%|Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract
13| 04A3461 |CHAUDHARY(DBE)(SBE) CONST SUPPORT $4,000,000]  $1,000,000 25%|  $730,000]  18.25%|  $270,000| 6.75% $437,564 $58,428 13% $58,428|  13% $0 0% 53% 11%]|Expected to meet the goal by the end of contract
14|  04A3462 |GHIRARDELLI ASSOCIATES (SBE) (DBE)  |CONST SUPPORT $3,000,000 $750,000 25%|  $547,500]  18.25% $202,500| 6.75% $732,858 $538,511 73% $538,511 73%) $0 0% 54% 24%|Increasing effort to achieve UDBE and Non-UDBE goals
15|  04A3502 |S&C (SBE) CONST SUPPORT $3,000,000 $750,000 25%| $547,500| 18.25%|  $202,500| 6.75% $313,182) $0 0% $0 0% $0 0% 62% 10%|Expected to meet the goal by the end of contract
16| 04A3503 |URS CONST SUPPORT $2,000,000 $500,000 25%|  $365,000]  18.25%|  $135,000| 6.75% $243,966 $227,659 93% $0 0%|  $227,659 93%| 62% 12%|Exceeding UDBE goal; will meet Non-UDBE goal by end of contract
17| 04A3504 |MENDOZA CONST SUPPORT $3,000,000 $750,000 25%|  $547,500|  18.25% $202,500| 6.75% $0 $0 0% $0 0% $0 0% 62% 0%]|Proposed work has not yet materialized
18] 04A3508 |URS DESIGN $4,000,000 $540,000]  13.5%|  $270,000 6.75%|  $270,000| 6.75% $4,924 $0 0% $0 0% $0 0% 62% 0%]|Expected to meet the goal by the end of contract
19| 04A3576 |HILL INTERNATIONAL CONST SUPPORT $3,000,000 $952,500 31.75%|  $750,000 25% $202,500| 6.75% $273,750 $79,905 29% $0 0% $79,905 29% 6% 9%|Exceeding UDBE goal; will meet Non-UDBE goal by end of contract
20| 04A3573 |PSOMAS R/W ENGR $4,500,000 $630,000 14%|  $315,000 7%| _ $315,000 7% $1,738,917, $324,176 19% $0 0%|  $324,176 19% 48% 39%|Exceeding UDBE goal; will meet Non-UDBE goal by end of contract
21| 04A3574 |URS LAND SURVEYING $2,000,000 $300,000 15% $0 0% $300,000 15% $355,227, $83,409 23% $0 0% $83,409 23%) 47% 18%|Exceeding UDBE goal
22| 04A3575 |TOWILL, INC. LAND SURVEYING $2,250,000 $337,500 15% $0 0%|  $337,500|  15% $347,931 $69,934 20% $0 0% $69,934 20%| 47% 15%|Exceeding UDBE goal
23| 04A3578 |GEOCON, INC. ENVIRONMENTAL $3,621,354 $488,883 14%|  $244,441 6.75%|  $244,441| 6.75% $558,477, $381,568 68% $356,593|  64% $24,975 4% 47% 15%|Exceeding Non-UDBE Goal; will meet UDBE goal by end of contract
24| 04A3553 |STANTEC CONSULTING ENVIRONMENTAL $1,200,000 $243,000 20%|  $162,000]  13.50% $81,000] 6.75% $278,832 $20,740 7% $0 0% $20,740 7% 48% 23%|Exceeding UDBE goal; will meet Non-UDBE goal by end of contract
25| 04A3572  |PSOMAS SPECIALTY SURVEYING $1,500,000 $210,000 14%|  $105,000 7.00% $105,000 7.00% $451,667, $33,042 7% $33,042 7% $0 0%| 41% 30%|Meeting Non-UDBE Goal; will meet UDBE goal by end of contract
26| 04A3632 |CHAUDHARY(DBE)(SBE) LAND SURVEYING $2,700,000 $364,500 14% $0 0.00%|  $364,500| 13.50% $990,869) $0 0% $0 0% $0 0% 48% 37%|Expected to meet the goal by the end of contract
27| 04A3610 |TETRA TECH ENVIRONMENTAL ENG. SUPPORT $3,000,000 $510,000 17%|  $307,500]  10.25%|  $202,500| 6.75%) $694,302 $30,703 4% $7,959 1% $22,744 3% 4% 23%|Expected to meet the goal by the end of contract
28| 04A3629 |WRECO (DBE) WATER QUALITY $1,750,000 $236,250 14%|  $118,125 6.75% $118,125| 6.75% $686,624 $407,818 59% $0 0%|  $407,818, 59% 35% 39%|Exceeding UDBE goal; will meet Non-UDBE goal by end of contract
29| 04A3645 |PB AMERICAS LANDSCAPE DESIGN $2,000,000 $740,000 37%|  $320,000]  16.00%|  $420,000| 21.00% $0 $0 0% $0 0% $0 0% 36% 0%]|Proposed work has not yet materialized
30| 04A3706 |SIGNET MATERIALS TESTING (North Bay Labs) $2,000,000 $340,000 17%|  $205,000]  10.25% $135,000] 6.75% $610,139 $0 0% $0 0% $0 0% 39% 31%|Expected to meet the goal by the end of the contract
SUBTOTAL| $69,521,354| $17,353,883 25%| $9,683,316| 13.93%| $7,670,566| 11.03% $16,065,282| $5,599,551 35%| $2,906,566]  18%| $2,692,985 17%
GRAND TOTAL| $102,921,354| $23,893,883| 23.22% $35,985,491 $9,124,404| 25.36%
(DBE) - Disadvantaged Business Enterprise Total non-UDBE
UDBE) - Underutilized Disadvantaged Busi Enterpri Total Proposed non-UDBE Goal ) .
( ) - Underutilized Disadvantaged Business Enterprise (Col 8/Col 5) 1 3 930/0 Achieved To Date 1 8 09% Statewide 6 750/0
Categories of UDBE: 1)African American 2)Native American (Lines 7 to 30) : (Col 15/Col 12) ' Non-UDBE Goal :
3)Asian Pacific Islander 4)Women Owned Business (Lines 7 to 30)
Note:
Total UDBE
1-Contracts marked with * were advertised prior to 07/01/2009 Total P(rgg??g;jchsB)E Goal 11.03% Achieved To Date 16.76% Statewide 6.75%
under the Race Neutral program with DBE only aspirational (Lines 7 to 30) - (Col 17/Col 12) - UDBE Goal .
goals. (Lines 7 to 30)
2-Expired contracts as of reporting date above are not included.
3-Contracts with Double ** are Joint Ventures Total Proposed DBE Goal Total DBE ;
(Col 6/Col 5) 23,999 Achieved To Date 25.36% Statewide 13.50%
4-NA: not applicable . ° (Col 13/Col 12) . ° DBE Goal . °

(Lines 1 to 30)

(Lines 1 to 30)

Revision History:
(711/11)

Reformating: Separated contracts before 7/1/09 and after 7/1/09 to include SUBTOTALS. As per SBC request
\\Sv04nw01\vol1\D4CSUD\Small Business Council\District 4\Reports\DBE Achievement Reports\DBE Quarterly Reports\A&E- DBE & DVBE Status Update (06-14-10) Clear.xls
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. CALTRANS DIST. 4 CONSULTANT SERVICES
SBE & DVBE UTILIZATION

Non-Federally Funded Contracts

Lbans: Quarterly Update
Contracts with Identifiable DVBE and SBE Dollars Update: 5/11/2012
Contract Goal Invoiced to Date % Contract
Contract . Contract .
Prime Consultant Type of Work DVBE SBE Total DVBE SBE Completion COMMENTS
Number Amount
$ % $ % $ $ % $ % Time $
Col 1 Col 2 Col 3 Col 4 Col 5 Col 6 Col 7 Col 8 Col 9 Col 10 Col 11 Col 12 Col 13 Col 14 Col 15 Col 16 Col 17
1 04A2835 PINNACLE ONE CLAIMS AND SCHEDULING (SSD-YBITS) $8,000,000 $240,000 3.00% $2,000,000| 25% $2,283,359 $0 0.00% $987,741 43% 61% 29% |Exceeding SBE goal; will meet DVBE goal by end of project
2 04A2870 ATHALYE CONSULTING (DBE) (SBE) CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $1,250,000| 25% $1,970,771 $387,811 19.68% $1,744,742 89% 60% 39% |Exceeding SBE and DVBE goals
3 04A2871 TRS CONSULTANTS, INC. (DBE) (SBE) CONSTRUCTION SUPPORT $5,000,000 $150,000 3.00% $2,500,000| 50% $2,442,549 $0 0.00% $2,397,909 98% 60% 49% |Exceeding SBE goal; will meet DVBE goal by end of project
4 04A2893 CH2MHILL CLAIMS & SCHEDULING (OTD 1-2) $7,000,000 $210,000 3.00% $1,750,000| 25% $1,576,429 $5,243 0.33% $51,734 3% 60% 23% |Expected to meet the goals by the end of contract
5 04A2968 HNTB PROGRAM/PROJECT MANAGEMENT $24,443,940, $733,318 3.00% $12,221,970| 50% $18,409,433 $14,543 0.08% $9,123,074| 50% 57% 75% |Expected to meet the DVBE goal but will exceed SBE goal by end of contract
6 04A3116 PB AMERICA ENVIRONMENTAL SERVICES $5,000,000 $250,000 5.00% $1,250,000| 25% $3,103,900 $77,985 2.51% $1,236,504 40% 100% 62% |Exceeding SBE goal; did not meet DVBE goal. Invoices are still coming in.
8 04A3357 CH2MHill CLAIMS AND SCHEDULING (SAS) $10,000,000; $1,000,000 10.00% $2,500,000| 25% $2,962,283 $657,631 22.20% $825,662 28% 46% 30% |Exceeding SBE and DVBE goals
9 04A3395 VALI COOPER CONSTRUCTION SUPPORT $12,500,000 $625,000 5.00% $6,250,000| 50% $1,885,594 $17,506 0.93% $813,985 43% 40% 15% |Expected to meet the goals by the end of contract
10 04A3500 MACTEC MATERIALS TESTING $12,000,000; $600,000 5.00% $3,000,000| 25% $874,838 $36,945 4.22% $0 0% 59% 7% Expected to meet SBE goal; may exceed DVBE goal by end of contract
11 04A3544 GHIRARDELLI ASSOCIATES (SBE), (DBE) CONSTURCTION SUPPORT $5,000,000 $0 0.00% $0| 0% $0 $0 0.00% $0 0% 48% 0% Work has not yet materialized
12 04A3819 ALTA VISTA (DVBE) CONSTURCTION SUPPORT $21,000,000; $1,050,000 5.00% $5,250,000| 25% $0 $0 0.00% $0 0% 0% 0% Work has not yet materialized
13 04A3824 TY LIN DESIGN $13,000,000; $650,000 5.00% $3,250,000| 25% $0 $0 0.00% $0 0% 0% 0% Work has not yet materialized
TOTAL $139,943,940 $5,658,318 4% $41,221,970| 29% $35,509,157| $1,197,664 3% $17,181,351 48%
. ) ) Total DVBE .
(DBE) - Disadvantaged Business Enterprise Averagg Propgsed DVBE 4% Achieved To Date 3% Statevgde 5%
(DVBE) - Disabled Veteran Business Enterprise (Col 6/Col 5) (Col 11/Col 10) DVBE Goal
(SBE) - Small Business Enterprise
Note: Contracts that are expired as of the reporting date above Average Proposed SBE 290/ A hTOtacli ?I_B% " 480/ Statewide SBE 250/
are excluded. (Col 8/Col 5) ° folj"g ool g)e ° Aspirational Goal °
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May 16, 2012

- Bronosed Seruiee Gontragts ouer ST
cvsere IMTATNTETANGE, AdininIStration, & Rigt of Wial)

Notes/
Services Value Beginning Ending Location of Work Status Contract # Division Comments
1 |Debris Hauling $ 150,000 TBD TBD East Bay Region DPAC 04A4004 | Maintenance
Cancelled.
DVBE goal
2 |Demolition Services $ 50,000 6/1/2012 N/A East bay Region DPAC 04A3976 | Maintenance not met
Exterior caulking and
3 |painting $ 40,000 TBD TBD East bay Region New Pending | Maintenance

Furnish and install
new roof and tapering

4 |system $ 108,273 TBD TBD East Bay Region New Pending Maintenance
5 |Janitorial Services $ 22,000 6/22/2012 East Bay Region DPAC 04A3951 | Maintenance
6 |Trash Collection $ 19,000 6/3/2012 TBD East bay Region DPAC 04A3879 | Maintenance
7 |Tree Trimming $ 200,000 6/1/2012 TBD East bay Region DPAC 04A3994 | Maintenance

~ Indicates a new contract added that was not on previous report
Purple highlights= In DPAC for processing
For contracts 'Out to Bid' go to http://bidsync.com;



May 16, 2012

~ Indicates a new contract added that was not on previous report
Purple highlights= In DPAC for processing
For contracts 'Out to Bid' go to http://bidsync.com;



WEEKLY CONTRACTS STATUS REPORT

DEFINITIONS FOR CONTRACT MANAGERS
Revised 3/1/2011

HEADER ROW MEANING
REPORT DATE This indicates the date the report is completed (usually a Friday, e.g., March 4, 2011).
WEEK OF The date is always a Monday (e.g., February 28, 2011). The "Week of" means that this report covers only the

events that occur during this week (e.g., February 28, 2011 through March 4, 2011).
OPEN This Worksheet only shows contracts that are open. The number in the box represents the number of open
CONTRACTS contracts.
EXECUTED This Worksheet only shows contracts that are completed (i.e., executed) and each contract will show for two (2)
CONTRACTS weeks from execution. The number in the box represents the number of executed contracts.
COLUMN MEANING

Contract Number

The Contract number is a 7 digit string of characters, e.g., 22A9999, that is assigned by DPAC. The first two
digits indicate the district and the last four digits indicate that this is the 9,999th contract for District 22. The "A"is
a sequential holder that changes to "B" when District 22 submits the 10,000th contract request and it is then
assigned the number 22B0001. An amendment to a contract is indicated by this format: 22A9999-A01. A task_
order (TO) for a contract is indicated by this format: 22B0001-TO001.

Description of
Work

This is a very brief (3 to 5 word) description of the work to be performed. Examples: "ROW Legal" means a Right
of Way Expert Witness contract, or "UC-bat research in Sonoma," or "TO for electrical repair," or "Amendment for
time only."

District/Division
Contract Manager
(C™m)

The CM may also be the Requestor who prepares the ADM-0360 package, or the Issuer who creates the RQS in
AMS. The CM is the DPAC Acquisitions Analyst's contact from assignment of the CM's service request through
contract execution. The CM is responsible for developing the SOW; requesting services; ensuring compliance
with contract provisions; monitoring Contractor's progress to ensure work is on schedule, complete and
acceptable; approving products and/or services; reviewing invoices; monitoring expenditures; authorizing
payments; requesting timely contract renewals or amendments when necessary; and closing out contracts.

Estimated The ECA is the amount indicated in the ADM-0360 package. The amount is an estimate only that is based upon
Contract Amount [the CM's historical knowledge or survey of the most current marketplace pricing for similar services being

(ECA) requested.

DPAC The DPAC Branch Chief assigns the ADM-0360 package to the Analyst to process from solicitation through

Acquisitions
Analyst (Analyst)

execution. The Analyst is the CM's contact for the assigned contract number.

Date DPAC This date indicates when DPAC receives and accepts the ADM-0360 package. This cell is blank if the date is
Received unknown.

Estimated This date indicates the estimated contract (or amendment or task order) start date agreed upon by both the DPAC
Contract Start Acquisition Analyst and CM, after DPAC receives, accepts and assigns the ADM-0360 package. This cell is

Date blank if the date is unknown or does not apply.

Date Draft This date indicates when the draft solicitation is first sent to the CM. This cell is blank if the contract is an
Solicitation Sent [amendment or task order or a solicitation does not apply.

to CM

Start Date for
Internal Reviews

This date indicates when internal reviews first begin. For information about second or third internal reviews,
please refer to the Comments column. Internal reviews include: peer review, DPAC manager review, and legal
review.

Out To Bid This date indicates when the solicitation is advertised or released to potential bidders or proposers. An
addendum issued by the Analyst may change (e.g., extend) this date. This cell is blank if a solicitation does not
apply.

Addendum # This means the number of addendums issued by the Analyst. An addendum contains additional instruction or

information provided to potential bidders or proposers prior to the submission due date for bids or proposals.
This cell is blank if a solicitation does not apply.

Due Date for Bids
or Proposals

This date indicates the deadline by which bidders or proposers must submit their bids or proposals. Any bid or
proposal submitted after the due date (and time) is rejected. The due date may be changed (i.e., extended) only
by an Addendum issued by the Analyst. This cell is blank if a solicitation does not apply.

Date Goals Sent
to OBEO for
Evaluation

Office of Business & Economic Opportunity (OBEO) evaluates Disabled Veteran Business Enterprise (DVBE)
Program goals for state funded contracts or Disadvantaged Business Enterprise (DBE) Program goals and good
faith effort for federal contracts. This date indicates when the Analyst sends required goal documents to OBEO
for evaluation. This cell is blank if a solicitation does not apply. Note: if there is no goal, CM is responsible for
preparing and obtaining a no goals justification approval from OBEO, and including it with the ADM-0360 package
submitted to DPAC.

Date Sent for
Final
Encumbrance

This date indicates when the Analyst sends the final encumbrance to Accounting.




Date Sent for This date indicates when the Analyst sends the contract (or amendment or task order) to the Contractor for
Contractor signatures along with instructions to provide additional required information or documents.

Signhature

Date Sent to DGS |This date indicates when the Analyst sends the contract to the California Department of General Services (DGS)
for review and approval. This cell is blank if DGS review does not apply.

Execution Date This date indicates when the contract is fully approved (i.e., executed). The execution occurs as of the date of
the signature approval from DGS or the Caltrans Contract Officer. Contract work proceeds only upon or after the
date of this signature approval.

Comments This very briefly explains the most critical information impacting the contract for the week of this report, such as
information about a protest, delays, or internal reviews. This data may change weekly.
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04A3366 AO2-Green Waste Disposal Jeff Chandler C Martucci 4/3/2012 4/18/2012 4/18/2012 5/4/2012 4/26/2012 05/09 ~ Resent to Contractor for
(Amend) signature
04A3459-A01 Add Time-Backflow Testing Jeff Chandler 46,500 Victoria Chege 4/19/2012 6/1/2010 4/24/2012 5/9 - Pending 1st Peer Review.
Awaiting current Insurance from
Contractor.
04A3475 Amendment for Time Jeff Chandler 78,000 Dennis Lew 3/6/2012 6/15/2012 4/16/2012 4/14/2012 4/23/2012| 4/16/2012 5/3 Sent Amendment to Contract
Officer for review and approval
04A3479-A01 Add Funds-Concrete Slabs Jeff Chandler 177,000 Victoria Chege 4/26/2012 1/25/2010 4/26/2012 5/9/2012 5/9 - Pending Contractor Signature
Maint
04A3513 EXMPT-Amdmnt Jeff Chandler 0 G Wright 4/17/2012 5/9/2012 4/23/2012 4/23/2012 4/23/2012
Emerg/Landfill
04A3516-A01 Amend for time only David Liu 0 Michael Cheng 5/8/2012 5/15/2012 5/9/2012 5/9/2012 NA 5/10/2012 5/10/2012 Pending Contractor's
signatures
04A3537 -A01 Constructi-Amendment- Jeff Butte 250,000 Analyn Deloso 3/12/2012 12/1/2010 4/24/2012| 4/25/2012 5/9 Received from 2nd peer review
Amount
04A3541 A01 IA Amendment California Brandon le; o] David Javaheri 5/2/2012 5/3/2012 05/03/2012 Recived Amendment by
Conservation Corps. To extend Contract Analyst, sent an e-mail to K-
time. MGR, introduction. Pending to be
written.
04A3548-A01 General Maintenance David Liu 64,200 Adrienne Taylor 5/1/2012 5/5/2012 5/8/2012 5/8/2012
04A3709-A01|Amendment to add roof plants- Joseph Le 764 Peg Stickney 4/9/2012 6/29/2011 N/A|N/A N/A N/A N/A 5/10-beginning Std 213A
omMC
04A3826-A01 Demolition & Clearance David Liu Carla Briseno 5/3/2012 5/4/2012
04A3841 Renovate break room and Earl Sherman 30,000 Christina Wabinga| 10/12/2011 3/1/2012 11/10/2011| 11/10/2011 12/5/2011| 1 1/5/2012 2/24/2012| 2/24/2012 3/21/2012 Executed
lobby
04A3848 Tree Service Raul Herrera| 1,500,000 Christina Wabinga, 8/26/2011| 12/31/2011 10/25/2011| 10/25/2011 1| 12/13/2011 1/4/2012 1/13/2012| 1/13/2012 1/31/2012 Executed
04A3857| Pavement Repair, Removal & Will Hauke 500,000 C Martucci 9/1/2011 4/1/2012 1/4/2012| 12/29/2011 2/16/2012 04/18 ~ Reassigned
Re
04A3857 Pavement Repair & Will Hauke 1,000,000 Victoria Chege 9/1/2011 4/1/2012 1/4/2012| 12/29/2011 2/16/2012 3/22/2012 5/7 - Pending Contractor Signature
Replacement and encumbrance
04A3861 Remove and replace 12 Earl Sherman 160,000 Christina Wabinga| 10/12/2011 3/5/2012 2/15/2012 2/15/2012 3/1/2012| 1| 4/27/2012 5/4 - contract cancelled new contract
equipment bay doors number 04A4032
04A3866 Fence installation Noel Santillan 275,000 Diane Buffington 9/15/2011 1/13/2012 2/25/2013 2/24/2012| 04/02/0212 4/30/2012 5/3/2012
04A3867 A01 Consulting Services Gurdial Sandhu o] david Javaheri 5/1/2012 7/1/2012 5/5/2012 5/5/2012 05/05/12 Prepared amendment, e-mail
Agreement (State) Amendment, with checklist to contract Manager
#1 adding Crew Leader and for approval. 5/05/2012 Peer review.
Crew Supervisor 5/10/12 To Contract Officer for
approval to be forwarded to Caltrans
Legal.
04A3879 Trash Collection Michelle Dupree! 19,000 Anne Luc 9/30/2011 3/3/2012 4/6/2012 4/20/2012| 4/10/2012 5/3 Resent contract for new
Signatures.
04A3902| IFB Pave Waste Storage Sites Victor Nuti 600,000 Arlena Zavala| 11/14/2011 4/1/2012 contract manager called to let me
know he wants to hold off on this
one untill Geraldine gets her contract
(04A3947) with him in the works.
1/25/1
04A3910| IFB-Crawler Tractor Equipment Jeff Chandler 68,750 Peg Stickney 12/1/2011 6/1/2012 4/28/2012 4/28/2012 5/4/2012 5/22/2012 N/A 5/04-out to bid
Rental
04A3914 IFB Litter removal Jeff Chandler 1,500,00 Arlena Zavala| 12/6/2011 4/1/2012 2/3/2012 2/3/2012 Cancelled per contract manager (Not
able to do a litter pickup)
04A3915 IFB Signal Detection System Patrick McCard 954,000 Arlena Zavala| 12/16/2011 1/12/2012 3/1/2012 3/12/2012 3/15/2012| 1| 4/17/2012| 4/20/2012 5/10/2012 5/1/2012 out for contractor signature
04A3916 IFB-Electrical Repair Patrick McCard 290,000 G Wright| 12/15/2011 5/1/2012 2/16/2012 2/13/2012 3/5/2012 4/3/2012| 4/16/2012 4/25/2012 5/02~CO review and execution
04A3920 IFB-Removal of Trees Rebecca Strouse 1,000,000 G Wright| 12/21/2012 5/1/2012 3/19/2012 3/20/2012 3/28/2012 4/26/2012 5/10/2012
04A3921 Homeless Debris Removal Will Hauke 200,000 Molly Yumikura| 4/26/2012 5/1/2012 4/30/2012 5/2/2012 Advertised 5/2/12 - Bidsync
(Maintenance)
04A3925 Wrought Iron Fence Carolyn Stewart 180,295 Alice A. Torres| 12/28/2011 5/1/2012 3/14/2012 3/14/2012 4/4/2012 4/18/2012 4/20/2012( 4/20/2012 5/4/2012 5/4 Executed
04A3926 IFPQ - Small Engine Repair Jeff Chandler 36,000 S. Aaltonen| 12/22/2011 4/1/2012 3/23/2012 3/3/2012 5/2/2012 5/16/2012 Out to Bid
04A3927 IFB Homeless Debris Rebecca Strouse 1,200,000 Arlena Zavala| 12/22/2011 5/1/2012 5/7/2012 5/7/2012 out for kmngr/peer/legal review
04A3928 Equipment Rental (Bare) Adam Steiger 303,700 Alice A. Torres 1/3/2012 6/15/2012 3/14/2012 3/6/2012 3/19/2012 4/3/2012 4/9/2012 4/5/2012 5/1/2012 5/1 Executed
04A3929 Landfill Services for San Caroln Stewart 850,000 Christina Wabinga| 10/15/2011 3/1/2012 1/4/2012 11/14/2011 1/31/2012 2/24/2012| 2/24/2012 3/8/2012 3/8-To DGS/OLS for approval
Leandro Maintenance
04A3930-A01 Add Funds-Replace Gates Jeff Chandler 4,000 Victoria Chege 5/2/2012 5/10 - Developing Contract - original
contract file not found - looking for it
04A3935 IFB - Landfill Service Jeff Chandler 165,000 Jean Mallare 1/10/2012 6/1/2012 2/27/2012 2/27/2012 4/30/2012 5/30/2012
04A3937 IFPQ-Public Works Earl Sherman 15,000 G Wright 1/12/2012 5/1/2012 2/2/2012 2/2/2012 2/28/2012| 3 4/24/2012 05/02~Contract cancelled due to
protest by lowest bidder on license
requirement and misunderstanding
with answer to questions in the
Addendum 2. Services being re-
advertised under contract #04A4030
04A3940| IFB Benicia-Martinez Toll Bldg Alfred Martinez 235,000 Arlena Zavala| 1/6/2012 3/1/2012 4/14/2012 4/14/2012 out for peer/kmngr review
04A3941 Roof retrofit Dawn E. Chrisp 75,000 Michael Cheng| 12/19/2011 5/15/2012 3/12/2012 2/23/2012 4/6/2012| 2 4/27/2012 NA 5/1/2012 NA 5/1/2012 Sent for Contractor
Signature
04A3946| Inventory cultural sites within Deo Blas 900,000 Christina Wabinga 1/24/2012 7/1/2012 3/1/2012 2/29/2012|  3/23/2012 4/24/2012 5/10 - Technical scoring meeting
tribal territory
04A3947|IFB-ConstSweeper/Vactor pads Victor Nuti 800,000 G Wright| 12/27/2011 5/1/2012 2/27/2012 2/23/2012 3/29/2012 4/26/2012 5/1/2012 5/4/2012
04A3948 Disposal of Medical Waste Mary Ann Cancel 12,800 Michael Cheng 1/24/2012 7/1/2012 5/10/2012 5/10/2012 Pending Peer Review
04A3949 Grease trap pipes cleaning Mary Ann Cancel 15,700 Michael Cheng 1/26/2012 7/1/2012 5/9/2012 Pending additional info from
Services CM

C:\DOCUME~1\s109721\LOCALS~1\Temp\notes8B0720\DPAC WCSR- 5-16-2012
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04A3950| Trash and white paper recycle Dawn Crisp 12,000 Adrienne Taylor 1/26/2012 6/29/2012 3/23/2012 3/23/2012 0416/12 5/2/2012 05/03 - Bids came in higher than
amount on 360. Waiting for revised
360, before | can award contract.
04A3951 Janitorial Services Dawn Chrisp 22,000 Carla Briseno 1/26/2012 6/22/2012 4/18/2012 5/8/2012 5/10 evaluating 3 bids
04A3952 IFPQ - Janitorial Service Dawn E. Chrisp 15,000 Jean Mallare 1/26/2011 6/29/2012 3/19/2012 3/23/2012 4/16/2012 5/10/2012
04A3953 Janitorial Services Dawn Chrisp 20,000 Molly Yumikura 1/26/2012 6/15/2012 4/4/2012 4/5/2012 4/24/2012 5/10/2012 Bids sent out, IFPQ 4/24/12
04A3954 Haz Waste Emergency Brandon Le 4,500,000 Charles Gray 1/27/2012 2/1/2012 04/26/12 Pending Contract
Services Development
04A3956 Demo & Clearance Noel Santillan 66,000 Charles Gray 1/30/2012 5/1/2012 3/6/2012 2/2/2012 4/19/2012 5/10/2012 04/19/12 Out to Bid
04A3957 Demo & Clearance Noel Santillan 66,000 Charles Gray 1/30/2012 5/1/2012 3/6/2012 2/1/2012 4/19/2012 5/10/2012 04/19/12 Out to Bid
04A3960 Demolition and Clearance Noel Santillan 66,000 Diane Buffington 1/30/2012 5/1/2012 2/13/2012 4/4/2012| 1| 4/17/2012
04A3961 Demolition and Clearance Noel Santillan 66,000 Diane Buffington 1/30/2012 5/1/2012 3/14/2012 4/5/2012| 1| 4/19/2012 5/1/2012 5/11 Waiting for Contractor to
provide MS 90 Motor Carrier
Insurance
04A3962 Demolition and Clearance Noel Santillan 66,000 Carla Briseno 1/30/2012 5/1/2012 5/1/2012 5/15/2012 5/1 Bid Sync
04A3963 Off Site Mitigation Plan Deo Blas 50,000 Patricia Gutierrez 2/1/2012 3/1/2012 3/3/2012 3/3/2012 5/8 Contacted CM for information
regarding Exhibit D and Cost sheet,
CM will get back to me regarding
information. 4/30 questions were
answered waiting for revised material
cost sheet 4/26 to CM regarding
questions that CT-Legal is asking
4/19 out for peer review 4/12 to CT-
Legal for reviwew. 4/5 out for peer
review 3/22 communicated with CM
3/12 communicate with CM and he is
waiting on information so | can
continue to process the contract. 3/6
communicated with CM and the CM
is revising information on the SOW
and the Cost sheet 3/3/to CM for
review 3/1 Drafting Contract
04A3965 Uniform Rental/Laundry Tonia Pugh 69,720 Carla Briseno 1/31/2012 4/1/2012 2/8/2012 4/27 CT Legal
Services
04A3966 Medical Testing & Exam Michelle Dupree 64,500 Alice A. Torres 2/1/2012 5/20/2012 3/26/2012 3/26/2012 4/5/2012| 2| 4/26/2012 5/9 Notice of Intent to Award
processed
04A3969| IFPQ-Goats for Fire Migation Rebecca Strouse 250,000 G Wright 2/6/2012 5/15/2012 3/19/2012 3/20/2012 4/16/2012 5/9/2012 05/10~Review of bidders and award
contract this week.
04A3970 Obtain permits from BCDC Romy Fuentes 997,500 Patricia Gutierrez 2/7 2012 7/1/2012 5/10 2012 4/19 communicated with CM to let
him know | will draft Agreement 4/24.
4/3/ reviewing SOW3/6 drafting
04A3971 Trash Service Michelle Dupree! 54,240 Alice A. Torres 1/27/2012 6/25/2012 4/6/2012 3/26/2012| 4/25/2012| 1| 5/25/2012 5/9 Addendum to extend Bid Opening
date
04A3972| Repair/Maint. Fueling system Michelle Dupree! 16,000 Alice A. Torres 1/27/2012 8/21/2012 5/1 Working on contract and std 215
04A3973 Removal homeless Michelle Dupree! 30,000 Alice A. Torres 2/1/2012 6/1/2012 5/3/2012 5/3/2012 5/4 Working on corrections
encampment
04A3976 Demo & Clearance David Liu 50,000 Charles Gray 2/8/2012 4/15/2012 3/7/2012 2/14/2012|  3/30/2012 05/012012 5/2/2012 Cancelled Bidders did not meet
DVBE Goals
04A3977 Landfill Chad Klein 400,000 Anne Luc 1/25/2012 6/30/2012 2/27/2012 2/15/2012 5/7/2012 5/22/2012
04A3982| Prtable Restroom Cleanup-IFB Richard Blacksten 56,800 Analyn Deloso 2/14/2012 6/1/2012 2/28/2012 2/29/2012 3/6/2012 3/29/2012 4/18/2012| 4/12/2012 5/4 waiting for waiver of subrogation
from contractor for approval from
ORIM 5/9 still waiting
04A3985 Coop Agreement - Sonoma Chad Klein 1,000,000 David Javaheri 1/16/2011 6/15/2012 3/6/2012 3/6/2012 3/20/2012| 3/20/2012 12/28 Pending to be written.
County Probation Department 5/10/2012 2/28/2012 e-mail to K-Mgr,
Introduction Contract will start on
06/15/2012. 3/3/2012 wrote the
contract need Project Manager info.
and Resolution , sent an e-mail to K-
MGR. 03/17/2012 Peer Review.
03/20/2012 to Contractor to ne
signed. 03/20/12 Attached STD215 in
Advantage to be approved. 4/18/2012
Receive e-mail from contractor
including some changes these
changes to be reviewed by DPAC,
Contract start date June 15, 2012.
04/18/2012 requested STD204 to
completed to enter vendor in
Advantaage. 5/3/2012 e-mail to K-MGR
04A3987| Replace/repair electrical equip. Patrick McCard 550,000 Alice A. Torres 1/17/2012 7/1/2012 5/4 1st peer review
04A3992 Emergency Roofing Dawn Chrisp 190,000 Charles Gray 3/1/2012 3/1/2012 3/19/2012 3/2/2012 05/10/12 Pending 2nd peer review
04A3993 Caltrans Cultural Studies Kulwant Singh 1,300,000 Christina Wabinga 3/6/2012 6/1/2012 3/22/2012 3/28/2012 5/2/2012 5/8 - contract cancelled
database
04A3994 Tree Trimming David Liu 200,000 Charles Gray 3/5/2012 6/1/2012 3/15/2012 3/8/2012 04/26/12 Pending CT Legal Approval
04A3998 EXMPT-Emrgncy Haz Spill Laura Horan 12,058 G Wright 3/6/2012 1/10/2012 3/21/2012 3/19/2012 4/4/2012 5/4/2012
04A3999 Hazardous spill Laura Horan 11,788 Arlena Zavala| 3/8/2012 1/5/2012 3/17/2012 4/13/2012 out for contractor signature
04A4000 Hazardous material spill Laura J. Horan 8,859 Victoria Chege 3/9/2012 1/3/2012 4/17/2012 5/8/2012|  4/18/2012 5/10 - Pending Contract Officer
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04A4004 Trash & Debris David Liu 150,000 Charles Gray 3/1/2012 6/1/2012 4/16/2012 3/21/2012 04/26/12 Pending CT Legal Approval
04A4005 CDCR 04-Chris Nesmith 250,000 B. Castleberry 3/21/2012 7/1/2012 3/26/2012 4/23 - Spoke to K-MGR, pending Rate
information. 4/30 - Sent follow-up e-
mail for status.
04A4006 Training for Capital Project Sharon Nelson 20,000 Reginald Hall-Beasley 2/23/2012 3/22/2012 4/25/2012 4/26/2012 5/8/2012 Sent to contractor for signature
Skills Development
04A4016| IFB - Trash Remova/Disposal Mary Ann Cancel 77,472 Jean Mallare 4/9/2012 7/1/2012 4/16/2012 4/16/2012 5/3/2012 5/10 to DGS for Multi-Year
Justification Request
04A4023 Roofing David Liu 44,000 Adrienne Taylor 4/23/2012 6/1/2012 4/23/2012 5/8/2012 05/09 - Bids came in higher than
amount on 360. Waiting for revised
360, so | can award contract.
04A4024 IFPQ -Equip Rental(Bare) Chad Klein 115,000 G Wright 12/6/2011 5/1/2012 2/2/2012 2/2/2012 4/23/2012 5/3/2012 5/7/2012
04A4026 PIO Services Trinity Nguyen 10,000,000 Victoria Anderson 4/27/2012 6/30/2012 4/27/2012 4/27/2012 4/27/2012 5/11/2012 Out to Bid
04A4027 Demo Noel Santillan 66,000 Adrienne Taylor 1/30/2012 5/1/2012 2/24/2012 2/24/2012 5/3/2012 5/24/2012 04/30 - Re-bid from 04A3959
04A4028 Demo Noel Santillan 66,000 Adrienne Taylor 1/30/2012 5/1/2012 2/17/2012 2/17/2012 5/3/2002 5/24/2012 04/30 - Re-bid from 04A3958
04A4029 Demo David Liu 400,000 Adrienne Taylor 5/2/2012 8/1/2012
04A4030 IFPQ-Public Works Earl Sherman 15,000 G Wright 1/12/2012 5/1/2012 2/2/2012 2/2/2012 5/8/2012 5/23/2012 05/10~This contract is a re-bid of
contract #04A3937 which was
cancelled.
04A4031| IFB-Solano Co Tarsh Disposal Chris Nesmith 90,000 C Martucci 2/8/2012 8/1/2012 05/07 ~ Contract reassigned to me
Facility
04A4099| Demolition and asbestos/lead David Liu 50,000 Michael Cheng 5/10/2012 7/1/2012 5/10/2012 New agreeemnt
paint abatement services

C:\DOCUME~1\s109721\LOCALS~1\Temp\notes8B0720\DPAC WCSR- 5-16-2012




Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

OPEN Contracts |
483 |

Week of
May 7, 2012

Report Date
5/14/2012

S=HFempinotes8BO720DPACWVESR-5-16-20"

CADOCUME=1s109721OC




Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

OPEN Contracts |
483 |

Week of
May 7, 2012

Report Date
5/14/2012

TE=ISIU97ZINLOCALS~ITempinotes8BU7ZUNDPAT VCSR-5-16-20:

TIDOT




Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

OPEN Contracts |
483 |

Week of
May 7, 2012

Report Date
5/14/2012

TE=ISIU97ZINLOCALS~ITempinotes8BU7ZUNDPAT VCSR-5-16-20:

TIDOT




Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

OPEN Contracts |
483 |

Week of
May 7, 2012

Report Date
5/14/2012

TE=ISIU97ZINLOCALS~ITempinotes8BU7ZUNDPAT VCSR-5-16-20:

TIDOT




10

Division of Procurement and Contracts (DPAC)

WEEKLY CONTRACTS STATUS REPORT

OPEN Contracts |
483 |

Week of
May 7, 2012

Report Date
5/14/2012

C:\DOCUME~1\s109721\LOCALS~1\Temp\notes8B0720\DPAC WCSR- 5-16-2012



	ae.pdf
	2012-05-11-SBC Monthly Report  Apr 2012 Update.pdf
	2012-05-11 Final DBE_quarterly_Apr 2012 Update
	2012-05-11 Final DVBE & SBE_quarterly_Apr 2012 Update


